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Pre-Commercial Procurement (PCP)
BROADWAY

Innovation activity to enable a pan-European interoperable broadband mobile system for PPDR

TENDER DOCUMENT 1:
REQUEST FOR TENDER

(the “RFT”)
Version dated 15 February 2019

SUBMISSION TO ECAS D2.2

Deadline for receipt of Tenders:
3" June 2019 @ 1200 NOON CEST

This Request for Tenders, designated as Tender Document 1 (TD1), should be read in conjunction with other
documents related to this Pre-Commercial Procurement (PCP), listed hereunder:

- Tender Document 2: PCP Challenge (TD 2)
- Tender Document 3: Framework Agreement (TD 3)

- Tender Document 4: Specific Contract for Phase 1 (TD 4)

To submit an eligible Tender, the Tenderer shall sign and submit the documents attached to the Annex of the
Request for Tender. The use of these Annex documents is mandatory.

All documents can be downloaded from the Broadway website www.broadway-info.eu

This Project has received funding from the European Union’s Horizon 2020 research and innovation programme
under Grant Agreement No 786912.



Prefacel

This Research and Development (R&D) Project takes the form of a Pre-Commercial Procurement (PCP). This PCP is
funded by a Horizon 2020 Grant Agreement, which enables a competitive tendering process that is triggered by
this Request for Tender (RFT). The Lead Procurer (in its own name and on behalf of the GOP) invites all prospective
Tenderers to present their vision for technologies that enable a turn-key solution for a pan-European interoperable
broadband mobile system for public safety and security, validated by sustainable testing facilities. The solution also
has the potential for large scale sustainable deployment after this PCP.

Section 1 The PCP Procedure outlines the PCP approach and how it differs from traditional procurement. It also
provides an overview of the timeline, budget and contracting approach.

Section 2 Parties of the BroadWay PCP Procedure captures the various PCP Participants. In particular, ASTRID SA
as the Lead Procurer will act in its own name and on behalf of the Group of Procurers (GOP), which comprises of
public safety practitioners in 11 European countries with responsibility for the provision of mobile communication
services in their respective countries.

Section 3 Description of Services to be Procured introduces the overall Challenge that this PCP addresses and the
motivation behind it. It explains the different Phases of the PCP and the expected outcome of each Phase. Finally,
Intellectual Property Rights (IPR) considerations are addressed.

Section 4 Tender Components and Compliance outlines the preconditions for submitting your Tender.
Section 5 Assessment of Tenders provides an overview of the criteria to be used in the evaluation of Tenders.
Section 6 Other Tender Conditions describes other features of your Tender.

Section 7 Process Rules and Other Information provides you with insight regarding assessment.

Section 8 Conditions of Contracts provides an overview of payments for the Contractor’s R&D Services. This RFT
should be read in conjunction with the other documents associated with this BroadWay PCP, listed hereunder:

Tender Documents (TD) Annexes to Tender Documents
TD1 — Request for Tender, including Annexes A to E Annex A — European Single Procurement Document
TD2 — PCP Challenge Annex B — Technical Offer
TD3 — Framework Agreement (template) Annex C — Financial Offer and Cost Breakdown
TD4 — Specific Contract Phase 1 (template) Annex D — Financial Offer Phase 1
Annex E - Official Language Selection Form

1 See Glossary for definitions
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GLOSSARY

Please note: A Glossary of technical terms can be found in accompanying document TD2 PCP Challenge.

Award Criteria

The criteria used to identify the most advantageous Tender.

Background or “Background IPR”

Any data, know-how, information or technology — whatever its form or nature (tangible or intangible), including any
attached rights such as Intellectual Property Rights and Trade Secrets relating to such data, know-how, information or
technology, that is owned, developed or controlled by either of the Parties at the date of signing of the Framework is
Agreement or that shall at any time during the PCP become so owned, developed or controlled otherwise than as a result
of the PCP or under this Agreement and that is identified by the parties involved in the PCP as background and that is
needed to implement the PCP or exploit the Results of the PCP.

Bi-monthly Reporting Form

A presentation to be delivered by Contractors to the Monitoring Team as part of effective monitoring during all Phases.

Call-off The procedure organised by the Lead Procurer to select the successful Contractor(s) who will participate in the next
Phase of the Project under the Framework Agreement.

Competition The BroadWay PCP tendering competition.

Contracts Framework Agreement and Specific Contract(s)

Contractor A Tenderer that is awarded the Contracts to execute the R&D Services.

Contractor’s Staff

Coordinator
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The Contractor’s representative and all employees, consultants, agents and directors of the Contractor as well as any
Subcontractors which the Contractor engages in relation to the Project and their employees, consultants, agents and
directors.

The party that functions as an intermediary between the Group of Procurers and the European Union. See section 2 Parties
of the BroadWay PCP Procedure.
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Reporting Forms

Data

European Single Procurement Document
(ESPD)

Fair and Reasonable Conditions

Grant Agreement

Framework Agreement

Generated in the PCP

Group of Procurers (GOP)

Group of Procurer (GOP) Member(s)
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An End of Phase Reporting Form shall contain a Report and be submitted by Contractors at the end of Phases 1 to 3, which
will be reviewed by the TVCin order to determine whether the Contractor has suitably addressed the BroadWay Objectives.
Bi-monthly Reporting Forms shall be completed and delivered as presentations in all Phases.

All Trade Secrets, whether in oral or written (including electronic) form, created by or in any way originating with the Lead
Procurer, (in its own name or on behalf of the Group of Procurers), and all information that is the output of any computer
processing, or other electronic manipulation of any information that was created by or in any way originating with the Lead
Procurer provided under this RFT and includes Personal Data under Data Protection Laws.

It is a self-declaration of suitability, financial status and abilities used as preliminary evidence by operators participating in
public procurement.

Appropriate conditions, including possible financial terms or royalty - free conditions, taking into account the specific
circumstances of the request for access, including in particular the actual or potential value of the Results or Background
to which access is requested and/or the scope, duration or other characteristics of the exploitation envisaged.

The agreement, Number - 786912 — Broadway, that regulates the terms and conditions of the relation between the
European Union, represented by the European Commission and a consortium composed by amongst others the Group of
Procurers for the action entitled ‘Innovation activity to develop technologieto enable a pan-European interoperable
broadband mobile system for PPDR, validated by sustainable testing facilities.’

The contract between the Lead Procurer and the Contractor concerning the delivery of the R&D Services under this PCP,
covering Phases 1 through 3 (TD3).

In activities described in the PCP Framework Agreements or Specific Contracts.

A consortium of parties comprising of public safety practitioner from 11 European countries, which seek R&D Services
addressing the Project’s Objectives.

Individual member(s) of the Group of Procurers.
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H2020 Associated Countries

Intellectual Property Rights (IPR)

Lead Contractor

Lead Procurer

Monitoring Team

Not generated in the PCP

The countries associated to Horizon 2020 are those listed as associated countries in the Participant Portal Online Manual
15. — see http://ec.europa.eu/research/participants/data/ref/h2020/grants_manual/hi/3cpart/h2020-hi-list-ac_en.pdf

Any and all patent rights (including but not limited to divisionals, extensions, improvement patents, supplementary
protection certificates), inventions (whether or not patentable or capable of registration), trademarks, copyrights
(including moral rights), topography rights, design rights, rights in and to software and databases (including the right to
prevent the extraction or reutilisation of information from a database), trade secrets and rights of confidence, know-how,
trade or business names, domain names, whether or not any of them are registered or registerable and including
applications for registration, renewal or extension of any of them, and any other rights or forms of protection of a similar
nature which have an equivalent or similar effect to any of them which may now or in the future exist anywhere in the
world, and licenses or contractual rights on any of the aforementioned rights.

A single entity designated by a group of undertakings in a consortium who will carry overall responsibility for the Framework
Agreement and all subsequent Specific Contracts.

The entity within the Group of Procurers, supported by the Coordinator, entrusted with the mission to conduct the PCP
Process towards third parties in its own name and on behalf of the Group of Procurers. The Lead Procurer is ASTRID SA
(ASTRID).

The parties appointed by the Lead Procurer to manage monitoring and reporting in all Phases.

Not generated in activities described in the PCP Framework Agreement or Specific Contracts.

Objective

Offer

Open Market Consultation (OMC)
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Agreed Objectives that constitute the BroadWay Common Challenge (as defined in PCP Challenge (TD2)). References to
“Challenge” in the Tender Documents refers to the BroadWay Common Challenge, unless otherwise stated.

The proposal of the Contractor for the following Phase.

A consultative process involving the Lead Procurer and operators, which is separate from the competitive phase of the PCP
triggered by the RFT. See Project website for more information: www.broadway-info.eu
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Partnering Tool

PCP

PCP Participant

PCP Process

Phase

Practitioner Evaluation Team (PEVT)

Price

Procurement Committee (PCe)

Project

Request for Tenders
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The Partnering Tool on www.broadway-info.eu/partnering-tool/ facilitates partnering between potential consortium
members by sharing information regarding expertise needed or offered.

Pre-Commercial Procurement, which is procurement of R&D services involving risk-benefit sharing under market
conditions, and competitive development in phases, where there is a clear separation between the procurement of the
R&D services produced from the deployment of commercial volumes of end-products.

Entities participating in the PCP Process.

The process comprising of several stages to select, through a Request for Tender, selected Tenderers to perform R&D
Services in line with Project Objectives.

An individual and separate part of the Project, where Phase 1 comprises feasibility study ("Phase 1"), Phase 2 comprises
prototyping ("Phase 2"), and Phase 3 comprises Pilot ("Phase 3").

The parties established with the purpose of discussing and updating details of user (practitioner) requirements. See section
2.6.

The total price (excluding VAT) agreed between the Parties for each Phase of the Project, to be paid by the Lead Procurer
to the Contractor for each such Phase, subject to the terms and conditions of the Framework Agreement.

The committee which is responsible for the legal process of the PCP. See section 2.4.

The BroadWay Project, which challenges industry to develop technologies to enable a pan-European interoperable
broadband mobile system for PPDR, validated by sustainable testing facilities.

The document containing BroadWay's invitation to Tender, included in which are all documents issued or published by the
Project team as part of the PCP Process and made available on www.publicprocurement.be, which set out the basis on
which the Tenders for the award of the Framework Agreement and the Specific Contract for Phase 1 are submitted, and
the subsequently issued invitations to Tender for the Phase 2 and Phase 3.
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Results Any data, knowledge, information or technology, whatever its form or nature (tangible or intangible), whether or not it can
be protected, including any attached rights such as Intellectual Property Rights and Trade Secrets relating to data, know-
how, information or technology, that is generated in the framework of the PCP.

R&D Services R&D activities as described in the Request for Tender (TD1) and PCP Challenge (TD2)

Single Authorised Representative

Specific Contract

A representative of a consortium with authority to represent all members of the group of undertakings (in the tendering
phase prior to the award of Contracts). See Lead Contractor.

The specific contract for each Phase of the R&D Services under the Framework Agreement, to be concluded between the
Lead Procurer and the Lead Contractor in addition to the Framework Agreement.

Standstill Period

Subcontract

Period of 5 working days post-award of the Framework Agreement as well as a Phase, before signature of Contracts.

Any contract or agreement between the Tenderer and any third party whereby that third party (Subcontractor) agrees to
provide services to the Tenderer to enable or assist the Tenderer to provide the R&D Services or any part thereof to the
Group of Procurers.

Sub-objective
Sustainability Team

Tender

Tenderer(s)

Tender Documents
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Agreed Sub-objective of Objectives.
The parties that will manage the sustainability of the PCP Project beyond the end of the Project.
The formal and commercial bid/offer submitted by the Tenderer for the Framework Agreement, for Phase 1,2 and 3, as

well as any documents and/or information submitted by the Contractor on the basis of the Tender Documents. When used
to indicate a bid for Phase 1, 2 or 3, it shall have the same meaning as "Offer".

The Consortium or economic operator(s) that submit a Tender/Joint Tender on the basis of the Tender Documents.

The following documents on the basis of which a Tenderer makes a submission: Request for Tender (TD1), PCP Challenge
(TD2), Framework Agreement (TD3), Specific Contract (TD4), Annexes A-E and subsequent Call-off documents
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Technical Validation Committee (TVC)

Trade Secrets
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The parties within the Group of Procurers that will collectively make technical decisions to support the different Phases of
the PCP, including the formation of award criteria for the selection of Tenderers in the three (3) Phases of the PCP: (1)
Solution Design (2) Solution Prototype (3) Pilot. See section 2.5.

Information which (a) is secret in the sense that it is not, as a body or in the precise configuration and assembly of its
components, generally known among or readily accessible to persons within the circles that normally deal with the kind of
information in question, (b) has commercial value because it is secret and (c) has been subject to reasonable steps under
the circumstances, by the person lawfully in control of the information, to keep it secret, but excluding information whose
acquisition, use or disclosure is deemed lawful in accordance with article 3 of Directive (EU) 2016/943 of 8 June 2016 (trade
secrets).
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SECTION 1: THE PCP PROCEDURE

1.1 Introduction

The Lead Procurer invites Tenders to the RFT from Tenderers for the provision of R&D Services for the Project.
This PCP Competition will be conducted in accordance with the procedure explained in section 1.4 below.

The budget for the PCP Competition amounts to 9,192,000 EUR, inclusive of VAT. Please see section 1.5 below.

Tenderers should aim at a market introduction of their new solution at a maximum of 3 years after the end of the
PCP.

When tendering for this PCP, it should be considered that the tendered price should reflect the fact that the
Intellectual Property Rights (IPR) stay with the Contractor as provided for in clause 7 of the Framework Agreement.

While every effort has been made to provide comprehensive and accurate information in all notices and documents
prepared for the purposes of this PCP, the Lead Procurer does not accept any liability or provide any express or
implied warranty in respect of any such information. Tenderers must form their own conclusions about the solution
needed to meet the requirements set out in the Tender Documents and may wish to consult their legal advisers.

The Lead Procurer does not bind itself to accept the lowest priced or any Tender.
The RFT does not constitute an offer or commitment to enter into a Framework Agreement.

No contractual rights in relation to the Lead Procurer will exist unless and until a formal written Framework
Agreement has been executed by the Lead Procurer.

Any notification of a successful Contractor status by the Lead Procurer shall not give rise to any enforceable rights
by the Contractor.

The Lead Procurer may cancel this PCP Competition at any time prior to a formal written Framework Agreement
and Specific Contract being executed by the Lead Procurer.

The RFT supersedes and replaces any and all previous documentation, communications and correspondence
between the Lead Procurer (in its own name and on behalf of the Group of Procurers) and Tenderers, and Tenderers
should place no reliance on such previous documentation and correspondence.

This PCP is an open tendering procedure and participation is on equal terms to all types of operators from any
country, regardless of their geographic location, size or governance structure. There will, however, be a
requirement relating to the place of performance of the R&D Services. Please see clause 19 of the Framework
Agreement for more information regarding this PCP’s requirement.

For Phases 2 and 3, participation is limited to Contractors that successfully completed the preceding Phase.

Tenders may be submitted in collaboration with others. This approach can involve either submitting a Joint Tender
or Subcontracting.

Participation in the Open Market Consultation is not a condition for submitting a Tender.

1.2 Overview of the PCP Procedure
This procurement is a Pre-Commercial Procurement (PCP).

The Lead Procurer expects that this PCP will trigger innovative solutions to be developed and tested to address the
following challenge: R&D to develop pan-European interoperable mobile broadband for public safety, improve
collaboration between responders from different countries and enable the mobility of responders between
different countries.
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PCP means that public procurers challenge innovative players on the market, via an open, transparent and
competitive process, to develop new solutions for a technologically demanding mid- to long-term challenge that is
in the public interest and requires new R&D services.

R&D / Pre-commercial Procurement (PCP) PUBLICRrocurement of

Innovative Solutions (PPI)
® Q 9
Phase 0 ﬁ Phase 1 f Phase 2 Phase 3 Phase 4
= LSSy
Curiosity Solution design Prototype development Original development Deployment of commercial
Driven and testing of limited volumes of end-products
Research volume of 1* test Wide diffusion of newly
’ products/services developed solutions
‘ Supplier A
‘ : == | Supplier B
‘ Supp“er B S lleF \ Supplier B Illllllllllll> Supplier(s)
' > Supplier AB,CD
‘ Suppller (€ - ” Supp[ier D ||lllllllllll> and/or X
' /' Supplier D
‘ Supplier D

Figure 1: PCP Procedure

PCP is characterised by the following four features:
i. Competitive development in phases to identify the solutions offering the best value for money

PCP targets situations that require radical innovation or R&D and for which there are typically no solutions on or
close to the market yet. Different competing providers may have different ideas for solutions to the problem. As
R&D is yet to take place, there is not yet any proof as to which of these potential alternative solutions would best
meet customers' needs.

PCP therefore awards R&D contracts to a number of competing contractors at the same time, in order to compare
different approaches to solving the problem. It thus offers innovators an opportunity to show how well their
solution compares with others. It also allows a first customer test reference to be obtained from countries of the
Group of Procurers that will test the solutions.

The R&D is split into 3 phases (solution design, solution prototype, pilot). Evaluations after each phase progressively
identify the solutions that offer the best value for money and meet the customers’ needs. This phased approach
allows successful contractors to improve their offers for the next phase based on lessons learnt and feedback from
the procurers in the previous phase. Using a phased approach with gradually growing contract sizes per phase also
makes it easier for smaller companies to participate in the PCP and enables SMEs to grow their business step-by-
step with each phase.

Depending on the outcome of this PCP, GOP Members may or may not decide to follow-up the PCP with a public
procurement to deploy the innovative solutions (PPI).

ii.  Public procurement of R&D services

PCP addresses mid-to long-term public procurement needs for which either no commercially stable solutions yet
exist on the market, or existing solutions exhibit structural shortcomings such that it requires further R&D to
resolve. PCP is a way for procurers to trigger the market to develop new solutions that address these shortcomings.
PCP focuses on specific identified needs and provides customer feedback to businesses from the early stages of
R&D. This improves the likelihood of commercial exploitation of the newly developed solutions.
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PCP is explained in the PCP communication COM/2007/799% and the associated staff working document
SEC/2007/16683. The R&D services can cover research and development activities ranging from solution exploration
and design, to prototyping, right through to the original development of a limited set of “first’ products or services
in the form of a test series. Original development of a first product or service may include limited production or
supply in order to incorporate the results of field-testing and demonstrate that the product or service is suitable
for production or supply in quantity to acceptable quality standards. R&D does not include quantity production or
supply to establish the commercial viability or to recover R&D costs.* It also excludes commercial development
activities such as incremental adaptations or routine or periodic changes to existing products, services, production
lines, processes or other operations in progress, even if such changes may constitute improvements.

iii.  Open, transparent, non-discriminatory approach — No large-scale deployments

PCP is open to all operators on equal terms, regardless of the size, geographical location or governance structure.
There is, however, a place of performance requirement that they must perform a predefined minimum percentage
of the contracted R&D services in EU Member States or Horizon 2020 Associated Countries. Please refer to clause
19 of the Framework Agreement for confirmation of the requirements of this PCP.

Any subsequent public procurement of innovative solutions (PPI), for the supply of commercial volumes of the
solutions, will be carried out under a separate procurement procedure. Providers that did not take part in this PCP
(or were not chosen to go through as far as the last Phase) will thus still be able to compete on an equal basis in
any subsequent procurement looking for contractors to provide a solution on a commercial scale.

iv.  Sharing of IPR-related risks and benefits under market conditions

PCP procures R&D services at market price, thus providing contractors with a transparent, competitive and reliable
source of financing for the early stages of their research and development. Giving each contractor the ownership
of the IPRs attached to the Results it generates during the PCP means that they can widely exploit the newly
developed solutions commercially. This means in return, the tendered price in this PCP must contain a financial
compensation for keeping the IPR ownership compared to the case where the IPRs would be transferred to any
GOP Member (the tendered price must be the ‘non-exclusive development price’). Moreover, any GOP Member
must receive rights to use the R&D Results for internal use and licensing rights subject to certain conditions. Please
refer to clause 7 of the Framework Agreement.

For more information regarding Horizon 2020 PCP Principles, please see Appendix 1 PCP Principles Horizon 2020.

1.2.1 Exemptions

This PCP is exempted from the EU public procurement directives because GOP Members do not retain all the
benefits of the R&D (the IPR ownership stays with the Contractors).’

It is also exempted from the WTO Government Procurement Agreement (GPA) because the GPA does not cover
R&D services® (the PCP being limited to such services — and any subsequent PPl procurements relating to
commercial-scale supply of such solutions not being part of the PCP procurement).

This PCP procurement does not constitute state aid under the EU state aid rules’ because it follows an open,
transparent, competitive procedure with risk- and benefit-sharing at market price. The division of all rights and

2 https://ec.europa.eu/digital-single-market/en/news/eu-policy-initiatives-pcp-and-ppi
3 https://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=CELEX:52007SC1668:EN:HTML
4 See also Article XV(1)(e) WTO GPA 1994 and the Article XI1I(1)(f) of the revised WTO GPA 2014.

5 See Article 16(f) of Directive 2004/18/EC (Article 14 of Directive 2014/24/EU), Article 24(e) of Directive 2004/17/EC (Article 32 of Directive 2014/25/EU)
and Article 13 of Directive 2009/81/EC.

6 See the EU’s Annex IV of Appendix | to the WTO GPA.

7 See Point 33 of the Commission Communication on a framework for state aid for research and development and innovation (C(2014) 3282).
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obligations (including IPRs) and the selection and Award Criteria for all phases are published at the outset; the PCP
is limited to R&D services and is clearly separated from any potential follow-up PPI procurements; PCP Contractors
are not given any preferential treatment in a subsequent procurement for provision of the final products or services
on a commercial scale.

1.2.2 EU Funding

This PCP is part of a project that is co-financed by the European Union’s Horizon 2020 Research and Innovation
Programme, under Grant Agreement No. 786912 — BroadWay (see http://www.broadway-info.eu/).

This procurement must therefore comply with the rules imposed by the EU Horizon 2020 Grant Agreement.

The EU is not participating as a contracting authority in this procurement.

1.2.3 Open Market Consultation

The start of this PCP was preceded by an Open Market Consultation (OMC). Participation (or non-participation) in
OMC activities does not preclude or disadvantage/ advantage any Tenderer's ability to participate in this PCP.

For full details of the OMC, including a summary and Q&A, Tenderers are asked to refer to the Project website
http://www.broadway-info.eu/.

1.3 BroadWay PCP Background

The BroadWay Group of Procurers, as a whole, believe that mission critical services is an area in which PCP can have
significant potential to ensure high quality affordable pan-European interoperable broadband mobile systems for
PPDR.

The BroadWay Group of Procurers, as a whole, believe that a shared commercial mobile network infrastructure,
including a harmonised spectrum, is the only solution for interoperable broadband public safety communications
in Europe.

There are several factors behind this:

e The public safety sector has not kept pace with developments in broadband technology in the commercial
sector, which has enjoyed exponential growth,

e Public safety operations should be able to benefit from commercial innovations, such as Artificial
Intelligence (Al), Internet of Things (loT), Virtual and Augmented Reality (VR, AR) and cloud computing,
which are driving forces in mobile technology that enable the provision of rich and intelligent services in
the commercial sphere,

e Commercial mobile technology has the best maturity combined with the right volume scale, which can be
utilised by the public safety sector to tackle aging narrowband technologies that carry a legacy of high costs
and a small number of vendors,

e There is a shared need to break down the vendor-lock situations that allows only a minor scope for
technology enhancements, which has arisen because of the relatively small size of the public safety sector
compared to the global cellular marketplace,

e The focus on standards-based solutions will maintain open competition and a dynamic market place. This
coupled with a large-scale joint procurement will keep costs down for the public sector and the tax payer,
whilst maintaining a leading innovative benefit for public safety practitioners and the lives that they
safeguard.

For a closer look at the motivation behind this PCP, please see section 3 Description of Services to be Procured.
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1.4 BroadWay PCP Procedure

This PCP shall follow the Phased PCP model described by the European Commission in the Communication referred
to in section 1.2 above, aiming at conducting R&D services up to the development of a limited volume of systems
in the form of a test series.

ASTRID SA is the Lead Procurer and in this regard shall act as a single procuring entity to launch the BroadWay PCP
Tender process in its own name and on behalf of the Group of Procurers.

This PCP shall be divided into three Phases. Each Phase will result in a competition between the Tenderers in such
a way that the number of Tenderers shall decrease from one Phase to the next one to ensure selecting those that
best address the technical challenge on which this PCP is based.

Interested, natural or legal persons, are entitled to submit an offer in accordance with this phased procedure, as
summarised below:

o Phase 1 Solution Design: This Phase is a feasibility study of the selected technologies and proposals, which
aims to verify the technical, economic and organisational feasibility of each Tender. The expected output
from Contractors is a report describing the results of the feasibility study, solution design and the
conclusions for the start of the development activities in Phase 2, as well as a business/commercialisation
plan.

e Phase 2 Solution Prototype: Selected Contractors shall be entitled to develop, install and technically test
and validate TRL7 prototypes on the basis of the final innovative solution designs selected at the end of
Phase 1.

o Phase 3 Pilot: Selected Contractors shall be entitled to extend Phase 2 prototypes to TRL8 pilot (see section
3.5 Expected Outcomes), including technical test and validation as well as availability of the pilot for
practitioner evaluation, on the basis of the prototypes selected at the end of Phase 2.

1.5 BroadWay PCP Budgeting

The total budget for this PCP is 7,596,700 EUR (VAT excluded). The Group of Procurers has contributed 1,313,144
EUR. With the exception of Phase 1, the final budget, exclusive of VAT, is not yet fixed. The final price will be fixed
at the signing of the contracts stage, which shall be determined by the VAT regime applicable for the Tenderers,
the Lead Procurer and the Group of Procurers.

The total budget is divided as follows:

BroadWay PCP: Division of Budget Maximum Budget

Maximum Total Budget

Expected Maximum

per contractor (VAT

Maximum Phase

(VAT Excluded) Number of Contractors |Excluded) duration (in months)

Phase 1 Solution Design € 368,439.95 5 € 73,687.99 6

Phase 2 Solution Prototype €4,223,765.20 3 €1,407,921.73 12

Phase 3 Pilot € 3,004,494.85 2 €1,502,247.43 11
TOTAL € 7,596,700.00

Figure 2 Budget & number of Contractors

o Phase 1: Solution Design (6 months 11 days, including 1 month for evaluation): A maximum of 5
Contractors awarded with the Phase 1 shall be entitled to submit a final design for an innovative solution,
for which each Contractor shall receive a maximum payment of 73,687.99 EUR (VAT excluded).

e Phase 2: Solution Prototype (11 months 18 days, including 1 month for evaluation): A maximum of 3
Contractors awarded with the Phase 2 shall be entitled to develop prototypes on the basis of the final
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innovative solutions selected at the end of Phase 1, for which each Contractor shall receive an indicative
maximum payment of 1,407,921.73 EUR (VAT excluded).

e Phase 3: Pilot (10 months including 17 days for evaluation): A maximum of 2 Contractors awarded with
the Phase 3 shall be entitled to produce and test a range of products on the basis of the prototypes finally
selected at the end of Phase 2, for which each Contractor shall receive an indicative maximum payment of
1,502,247.43 EUR (VAT excluded).

Unallocated leftover budget from Phases 1 and 2 may be transferred to Phase 2 and/or 3. Therefore the total budget
available for Phases 2 and 3 may eventually be higher than stated here. Conversely, the budget might be less than
stated here to take into account the VAT situation of Tenderers, the Lead Procurer and the Group of Procurers.

In the event that the maximum number of Contractors in each Phase is not reached as specified above, the Lead
Procurer may exercise its discretion to cancel the Competition.

Since all Contractors will be paid by the Lead Procurer by way of centralised payments, and as ASTRID is based in
Brussels, the valid Belgian and EU VAT legislation will be applied to the Project.

Notice to Tenderers: This is to inform Tenderers that they shall be required to allocate a contribution from their
PCP budget to involve members of Practitioner Evaluation Team (PEVT) to attend the preparation and evaluation
of related activities in Phases 2 and 3. Further information shall be provided in the future Call-offs. Please refer to
section 2.2.11 of TD2.

1.6 BroadWay PCP Contracting Approach

This PCP will be implemented by means of a Framework Agreement (TD3) with Call-offs for Specific Contracts (TD4)
for each of the three (3) R&D Phases. The law governing the Contracts is Belgian law, because of the location of the
Lead Procurer.

The Framework Agreement regulates all the terms and conditions for the entire duration of the PCP. There will be
no renegotiation. The Framework Agreement will remain binding for the duration of all Phases for which
Contractors remain in the PCP.

ASTRID as the Lead Procurer will sign Framework Agreements in its own name and on behalf of the Group of
Procurers.

e Phase 1: Solution Design Following the tendering stage, a Framework Agreement and a Specific Contract
governing Phase 1 are expected to be awarded to a maximum of five (5) Contractors. Evaluation of Tenders
for the Framework Agreement and Phase 1 are combined.

Tenderers are asked not only to submit their detailed Offer for Phase 1 in their Tender, but also to state their goals,
and to outline their plans (including price conditions) for Phases 2 and 3, thus giving specific details of the steps
that would lead to commercial exploitation of the R&D Results.

The TVC will evaluate the deliverables set out in the Phase 1 Specific Contract and the Offer in order to determine
whether the Contractor has suitably addressed the BroadWay Objectives.

¢ Phase 2: Solution Prototype No later than one week after notification of End of Phase Report Results for
Phase 1, the Lead Procurer will issue a Call-off for Phase 2, with the aim of awarding a maximum of three
(3) Phase 2 Specific Contracts. Only Offers from Contractors that “successfully” completed Phase 1 will be
eligible for Phase 2. The Call-off will set out the Award Criteria of the Phase 2 Specific Contract. Contractors
will have just under one (1) month to submit an Offer to the Call-off. The TVC will assess the Offers during
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the four (4) week period following the deadline for submission of the Phase 2 Call-off. Phase 2 Specific
Contracts will be awarded if the TVC has determined that the Contractors have demonstrated that the
BroadWay Objectives have been suitably addressed using the Award Criteria for Phase 2.

The Technical Validation Committee (TVC) will also evaluate the technical and non-technical milestones and
deliverables comprised in the End of Phase 2 Report.

o Phase 3: Pilot No later than one (1) week after notification of End of Phase Report Results for Phase 2, the
Lead Procurer will issue a Call-off for Phase 3, with the aim of awarding a maximum of two (2) Phase 3
Contracts. Only Offers from Contractors that successfully completed Phase 2 will be eligible for Phase 3.
Contractors will have one (1) month to submit an offer to the Call-off. The TVC will assess the Offers during
the four (4) week period following the deadline for submission of the Phase 3 Call-off. The Phase 3 Specific
Contracts will be awarded if the TVC has determined that the Contractors have demonstrated that the
BroadWay Objectives have been suitably addressed using the Award Criteria for Phase 3.

A Contractor must have been awarded a Specific Contract for Phase 1 in order to be considered for Phase 2; a
Contractor must have been awarded Specific Contracts for Phases 1 and 2 in order to be considered for Phase 3.

1.7 BroadWay PCP Schedule

The estimated planned schedule for the BroadWay PCP is presented in the following time schedule:

Planned time schedule

Date Activity
First Tender procedure (Framework Agreement and Phase 1 Specific
Contracts)

15" February 2019 | Publication of Contract Notice in TED

(approximately)

15" March 2019 Webinar to discuss and take questions about Tender Documents

26" March 2019 Briefing meeting to present BroadWay PCP Tender Documents — Brussels city

centre

18t April 2019

Deadline for submitting questions about Tender Documents

30™ April 2019

Deadline for Lead Procurer to publish replies to questions (Q&A document)

3" June 2019

1200 NOON CEST

Deadline for submission of Tenders for the Framework Agreement and Phase
1 Specific Contracts

3 June 2019

1600 CEST

Opening of Tenders
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12 July 2019 Tenderers notified of decision on awarding of the Framework Agreement and
Phase 1 Specific Contracts

19* July 2019 End of Stand-Still Period: unsuccessful Tenderers have 5 working days to
contest the decision

Estimated Schedule of Phase 1

Date Activity

20 July 2019 Signing of Framework Agreements and Phase 1 Contracts. Start of Phase 1
work

31 July 2019 Publication of Contracts Award Notice in TED

31 July 2019 Names of successful Phase 1 Contractors and their project abstracts sent to EU

and published on www.broadway-info.eu Project website. Kick-off meetings

take place around this date.

31t December 2019 Deadline for End of Phase 1 Report and deliverables

31t January 2020 End of Phase 1: Phase 1 Contractors notified as to whether they have
completed this Phase satisfactorily and successfully. Payment as per clause
2 of the Framework Agreement.

Estimated Schedule of Phase 2

Date Activity

3" February 2020 Call-off Phase 2 open: expected Request for Tender for Phase 2.
Only Contractors that ‘Successfully’ completed Phase 1 are eligible to submit
Offers.

28" February 2020 Deadline for submitting Phase 2 Offers

1200 NOON CEST

28" February 2020 Opening of Phase 2 Offers

31t March 2020 Contractors notified of decision on awarding Phase 2 Specific Contracts

7t April 2020 End of Stand-Still Period: unsuccessful Contractors have 5 working days to

contest the decision

8™ April 2020 Signing of Phase 2 Specific Contracts

8™ April 2020 Start of Phase 2
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24™ April 2020

Names of successful Phase 2 Contractors and their project abstracts published
on www.broadway-info.eu Project website. Kick-off meetings take place

around this date.

Early Sept 2020

Interim Demonstration of prototype activity to TVC, including direct feedback

30" November 2020

Submission of D2.1 Prototype implementation report and test plan (start of
testing/PlugTest activity)

26" February 2021

Deadline for End of Phase 2 Report and deliverables

26 March 2021

End of Phase 2: Phase 2 Contractors notified as to whether they have
completed this Phase satisfactorily and successfully. Payment as per clause
2 of the Framework Agreement.

Estimated Schedule of Phase 3

1% April 2021

Call-off Phase 3 open: expected Request for Tender for Phase 3.

Only Contractors that ‘Successfully’ completed Phase 2 are eligible to submit
their Offers.

30 April 2021

1200 NOON CEST

Deadline for submitting Phase 3 Offers

30" April 2021

Opening of Phase 3 Offers

28" May 2021

Contractors notified of decision on awarding Phase 3 Specific Contracts

4™ June 2021 End of Stand-Still Period: unsuccessful Contractors have 5 working days to
contest the decision

5% June 2021 Signing of Phase 3 Specific Contracts

5% June 2021 Start of Phase 3

29t October 2021 Submission of SD3.1 Pilot implementation report and test plan (start of testing

November 2021 Demonstration to TVC

315 December 2021

Submission of SD3.2 Pilot test results

31%t January 2022

Integrated pilots ready for Practitioner Evaluation

315t March 2022

Deadline for End of Phase 3 Report and deliverables

22" April 2022

End of Phase 3: Phase 3 Contractors notified as to whether they have
completed this Phase satisfactorily and successfully. Payment as per clause
2 of the Framework Agreement
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22" April 2022 First SpiceNet certificates awarded

Table 1 Planned Time Schedule

SECTION 2: PARTIES OF THE BROADWAY PCP PROCEDURE

2.1 Lead Procurer
This PCP relates to a joint procurement that will be carried out by the Lead Procurer, ASTRID.

The Lead Procurer is a member of the Group of Procurers entrusted with the mission to conduct the BroadWay PCP
procedure towards third parties in its own name and on behalf of the Group of Procurers and in compliance with
decisions of the Technical Validation Committee (TVC). It acts as the only entity towards PCP Participants and other
third parties. It has been appointed to coordinate and lead the joint PCP, and to sign and award the Framework
Agreement and the Specific Contracts for all Phases of the PCP. It receives administrative and logistical support
from the Coordinator in the exercise of its functions.

2.2 Coordinator

The Coordinator role is provided by Public Safety Communication Europe (PSCE), which will provide administrative,
and logistical support to the Lead Procurer. It manages the Project website (www.broadway-info.eu) and arranges
activities relating to the Open Market Consultation (OMC), which included two webinars (20.07.18 and 9.08.18), a
briefing event in Brussels on 13.09.18 and a questionnaire. It also acts as the intermediary between the Group of
Procurers and the European Commission.

2.3 Group of Procurers (GOP)

The consortium behind the BroadWay PCP consists of 11 public bodies based across Europe, which are either
nationally responsible for public safety or are public safety responders, who face the same challenges and thus seek
similar solutions. These are collectively referred to as the Group of Procurers and individually as a GOP Member.

For a closer look at the Group of Procurers, please consult Appendix 3.

2.4 Procurement Committee (PCe)

The Procurement Committee (PCe) plays an active role in each of the PCP Phases and is composed of the following
members:

e Representatives of the Lead Procurer,
e Representatives of the Coordinator,

e An external legal member.

2.5 Technical Validation Committee (TVC)

The Technical Validation Committee (TVC) consists of all GOP Members which collectively make technical decisions
to support the different Phases of the PCP, including the formation of technical criteria for the selection of
Tenderers and the provision of a technical skill base for the procurement decision-making.
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2.6 Practitioner Evaluation Team (PEVT)

The Practitioner Evaluation Team (PEVT) is comprised of the organisations, which have all expressed their support
to the BroadWay PCP. The PEVT is headed up by Bayerisches Rotes Kreuz (DEBRK). A number of these organisations
will take part in the Pilot evaluation activities. The organisations under the remit of the PEVT are listed in Appendix
2 and include representation from:

e Police

e Fire

e Ambulance

e Rescue

e Healthcare

e Border Guard
e Coast Guard
e Customs

e Prison

e VIP Protection
e Utilities

e Defence

The PEVT aims to meet five (5) times during the BroadWay PCP in parallel to Sustainability Team meetings, with the
aim of prioritising and expressing end-user (practitioner) requirements.

The PEVT will define the real-world evaluation scenarios for the final Pilot system and adopt a methodology for
practitioner evaluation and criteria. During the Phase 3 Pilot evaluation, the PEVT will use this methodology and
criteria to assess the utility of the pan-European interoperable broadband pilot from a public safety operations
perspective (primarily non-technical). The PEVT evaluation results will be delivered to the TVC, which will
collectively make the final decision regarding the Pilot solutions.

2.7 Sustainability Team (ST)

The Sustainability Team (ST) comprises of representatives of the Group of Procurers, which will meet to discuss the
sustainability of the BroadWay activity beyond the end of the PCP. This will relate to policy and standardisation
activity.

2.8 Joint Tenderers — Consortia Tenders

A Consortium (a combination of firms) may submit a Joint Tender. Any type of natural or legal persons (including
non-profit entities properly registered like universities) shall be entitled to submit Tenders by way of an association
or consortium comprising of several Tenderers set up temporarily for the purposes of this PCP.

Subject to sections 2.10 and 5.3.3 of the RFT, each Tenderer may present no more than one Tender. This means
that Tenderers may only appear in one temporary consortium and/or may only present itself on one occasion
jointly with other Tenderers with an undertaking to set up a company. Failure to comply with this rule will lead
to the automatic rejection of everything that it has presented.

Where a group of undertakings (in whatever form and regardless of the legal relationship between them) come
together to submit a Tender in response to the RFT, the Lead Procurer will deal with all matters relating to this PCP
through a single authorised representative (Lead Tenderer) authorised to represent all members of the group of
undertakings and to whom all communications shall be directed and accepted until this Competition has been
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completed or terminated. Correspondence from any other person or entity will NOT be accepted, acknowledged
or responded to.

All undertakings which agree to set up a temporary Consortium of Tenderers for the BroadWay PCP Competition
shall complete Part VII: Consortia Statement of the ESPD in Annex A. Please see section 5.1 for more information.

Prior to and as a condition of award of the Contracts, the successful Tenderer shall be required to designate a single
authorised representative (Lead Contractor), who will carry overall responsibility for the Contracts irrespective of
whether or not tasks are to be performed by a Subcontractor (see below) or other consortium member.

The Lead Contractor shall sign the Tender and Contracts in the name of and on behalf of all members, and shall be
responsible for all aspects and execution of the contracts without prejudice to the existence of joint powers that
they may grant for receiving and making payments of a significant amount.

All members of the consortium shall be jointly and separately bound to fulfil the terms of the Framework Agreement
and Specific Contracts. The Lead Contractor shall be mandated to act on behalf of the consortium for the purposes
of the contracts and shall have the authority to bind the consortium.

2.8.1 Changes in the composition of a Joint Tender and Consortium

If the Lead Contractor needs to change or add new undertakings, these new undertakings shall have to prove that
they have at least the same competencies as the undertakings they will replace and that they comply with all the
other contractual conditions, rights and obligations that are in the Contracts e.g. complying with the place of
performance conditions, respecting the same IPR conditions and the binding unit prices etc.

Proposed replacement consortium members shall complete the relevant sections of the ESPD in Annex A, which
must be submitted to the Lead Procurer for authorisation. Please see section 5.1 for more information.

The composition of the consortium shall not be altered without submission of updated ESPD forms upon which the
authorisation of the Lead Procurer will be based. Any alteration in the composition of the consortium without the
prior authorisation of the Lead Procurer may result in termination of the Contracts.

The Lead Procurer may exceptionally authorise changes in the composition of a Consortium that tendered at the
beginning of this Competition and/or the formation of a new Consortium different from the ones that tendered at
the beginning of this Competition.

Nevertheless, this authorisation shall not apply if:

e The new undertaking resulting from the changes does not meet the requirements of the ESPD, as
appropriate.

e Itimplies the entry of new Participants different from those bidding in consortium at the beginning of this
Competition or if participants previously withdrew or were excluded from that procedure or in default
under the Framework Agreement or under the Phase Contracts.

e It leads to a reduction of the PCP Participants in the Process;

e |tleads, according to anindependent legal report, to IPR/confidentiality issues (i.e. if associated Participants
selected for Phase 1 decide to continue as individual entities or to join other consortia).

e It occurs during the execution of the relevant Phase Contract. Nevertheless a change during the execution
of the Phase contracts could be exceptionally allowed by the Lead Procurer in case of insolvency of one of
the members of the Consortium or of corporate restructuring operations affecting one or several of the
members of the bidding consortia, because of merger, take over, transformation or assignment of a
company or business unit.
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2.9 Subcontractors

Subcontracting refers to any contract or agreement between the Tenderer and any third party, whereby that third
party agrees to provide services to the Tenderer to enable or assist the Tenderer to provide the R&D Services or
any part thereof to the Lead Procurer.

Subcontracting is permitted in each Phase of this Competition. However, no essential parts of the Contracts can be
subcontracted, nor the management of the PCP.

Each Subcontractor shall complete the relevant sections of the ESPD in Annex A, which must be submitted with the
Tender. Please see section 5.1 for more information.

e The Tenderer shall state in Part VIII: Subcontracting Statement of the ESPD in Annex which part of the PCP
obligations and contract performance, if any, is intended to be subcontracted to other operators (Phase 1
through 3). Also in this form, the Tenderer will identify who the Subcontractor(s) is/are and which services
they will deliver in the Project.

e Furthermore, the Tenderer shall describe its approach in selecting and managing its Subcontractors. The
Tenderer must have adequate processes and procedures in place for managing and monitoring all of the
Sub-contractors which the Tenderer proposes to use in the delivery of the Contracts.

e The Tenderers must assure that Subcontractors are aware of the provisions set out in the Tender
documents including those relating to IPRs.

e Each Subcontractor shall also complete Part VIII: Subcontracting Statement, appended to the European
Single Procurement Document (ESPD) at Annex A.

The Lead Contractor remains responsible to the Lead Procurer for the performance and observance of all its
obligations under the Contracts and for the consequences of any negligent acts of the Subcontractors. The Lead
Contractor will be responsible for the acts and omissions of its Subcontractors as though those acts and omissions
were its own.

2.9.1 Replacement of a Subcontractor

If the Lead Contractor needs to change or add new Subcontractors, these new Subcontractors shall prove that they
have at least the same competencies as the Subcontractors or partners they will replace and that they comply with
all the other contractual conditions, rights and obligations that are in the Framework Agreement and Specific
Contracts: e.g. complying with the place of performance conditions, respecting the same IPR conditions, the binding
unit prices.

Proposed replacement Subcontractors shall complete the relevant sections of the ESPD in Annex A, which must be
submitted to the Lead Procurer for authorisation. Please see section 5.1 for more information.

Replacement Subcontractors shall not be effective without submission of updated ESPD forms upon which the
authorisation of the Lead Procurer will be based. Any alteration in the composition of Subcontractors without the
prior authorisation of the Lead Procurer may result in termination of the Contracts.

The Lead Procurer may authorise all changes to Subcontractors upon submission and consideration of the above-
mentioned documents by the Lead Contractor.

Nevertheless, the authorisation shall not apply if:

e It leads to a reduction of the BroadWay PCP Participants throughout the PCP procedure below three (3) in
Phase 1, below three (3) in Phase 2 or below two (2) in Phase 3,

e It leads, according to an independent legal report, to IPR, confidentiality issues (i.e. if associated
participants selected for Phase 1 decide to continue to as Subcontractor for another Tenderer),

e It does not allow the Tenderer maintain the technical and financial capacity required.
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The execution of the tasks assigned to a Subcontractor shall not be the subject of further subcontracting.

2.10 Subcontracting for BroadWay Objectives

This section is to make Tenderers aware that they must engage at least one Subcontractor for all Phases of the
Project in order to fulfil the following Objectives in an impartial and independent manner:

1) Technical Validation (including security assurance)
2) Practitioner Evaluation support

Please refer to section 5.3(4) Selection Criteria for more information.

2.11 BroadWay PCP Partnering Tool

This PCP encourages participation on a fair and equal basis by Small and Medium Enterprises (SME’s) in this
Competition. SMEs that believe the scope of this PCP is beyond their technical or business capacity are encouraged
to explore the possibilities of forming relationships with other SMEs or with larger enterprises. Through such
relationships they can participate and contribute to the successful implementation of any Framework Agreement
or Specific Contract that may result from this PCP and therefore increase their social and economic benefits.

Larger enterprises are also encouraged to consider the practical ways that SMEs can be included in their proposals
to maximise the social and economic benefits of any Contracts that may result from this PCP.

All operators, regardless of size, are therefore encouraged to consult the BroadWay PCP Partnering Tool especially
created on www.broadway-info.eu/partnering-tool/. The aim of this Partnering Tool is to facilitate partnering
between potential consortium members by sharing information regarding expertise needed or offered. Potential
Tenderers can be added to the list of operators on the Partnering Tool page by completing the registration form.
The Coordinator will facilitate inter-operator connections and invites operators to get in touch via the Contact Page
about any particular company that they are interested in forming partnerships with for the purposes of the
BroadWay PCP. The Coordinator will duly inform the operator in question and contact details will only be exchanged
provided that express consent is given.
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SECTION 3: DESCRIPTION OF SERVICES TO BE PROCURED’

3.1 Motivation for the PCP

In cases of industrial or natural disasters and big traffic accidents, communications between rescue teams from
different countries is always the first challenge because of the lack of PPDR roaming/interoperability between
existing communication systems. The lack of interoperability experienced during PPDR incidents is mainly because
each responder uses their own communication systems or because they work in terminal to terminal
communication, without using network. Communication between the involved teams of the different countries can
be impossible due to the differences in the operational communication systems used. In situations such as this,
where disasters do not know borders, sharing information is crucial.

3.2 Preparation for the PCP

This PCP takes the form of a Pre-Commercial Procurement (PCP) with the purpose of realising innovative solutions
for the implementation of the ‘SpiceNet Reference’ architecture to all European countries. The ‘SpiceNet Reference’
architecture was a major outcome of the forerunner to this PCP, project BroadMap (see section 3.3 below). This
implementation will include, and will not be limited to, those important mission critical broadband services, and
provision for an application and service eco-system that will make use of these services. This PCP expects important
outcomes regarding the availability of technology solutions.

Features of expected technology solutions ...

e ..used in each country will be interoperable

e _.will become more technically mature, catalysed by PCP activity

o _.will become lowest cost, due a richer and competitive supplier eco-system

o _.will not be locked into individual suppliers

e _.will provide efficiency gains to and not provide hindrance to PPDR operations

The Common Challenge of the BroadWay Project is the design, development and testing of the innovation activity
to develop technologies to enable a pan-European interoperable broadband mobile system for PPDR, based on
national networks and service providers, validated by sustainable testing facilities and practitioner evaluation.

3.3 BroadMap “Phase 0 — Curiosity Driven Research”

The forerunner to this PCP was the BroadMap project. This preparatory stage of the BroadWay Project was funded
under topic DRS-18-2015 and commenced in May 2016 and concluded in April 2017.

The BroadMap project involved the participation of 15 partner countries. National and international workshops
were organised with the purpose of gathering requirements from PPDRs. Over 270 organisations from 18 countries
attended workshops which included participants from the police, ambulance, fire brigades, ministry of defence,
coast guard, customs, prisons, utilities and critical infrastructure. In total there were more then 600+ participants
involved.

BroadMap delivered on the following goals:

e To collect, assess and validate the PPDR’s wireless broadband communication existing requirements,

e To establish a core set of specifications to fulfil the requirements,

e To define transition roadmaps for research and standardisation for future evolution of European
interoperable radio communication solutions, within legal procurement constraints,

’Please refer to the Glossary in PCP Challenge (TD2) for definitions of technical terms.
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e To prepare the ground for a new eco-system to catalyse new applications, services and processes making
use of broadband capabilities for public safety and security,

To utilise the strength of the PPDR community through our partners, their expertise, knowledge, networks and
relations with the aim to achieving interoperability across Europe. This importantly includes nuances of societal
differences, including different cultures, geography, processes and legal frameworks.Please see www.broadmap.eu
for more information regarding this project.Public safety services shall address a series of new challenges such as
disasters, crime and terrorism which are not confined to geopolitical borders. Sharing information between national
and international agencies is critical. Also, technology capable of sending and receiving large amounts of data can
help emergency and security services to do their work more effectively and safely.

With this in mind, a major aspect carried forward from BroadMap to BroadWay is the SpiceNet Architecture
Reference: the Standardised PPDR Interoperable Communication Service for Europe (SpiceNet).

The SpiceNet model proposes a reference architecture for harmonised pan-European PPDR mission critical
broadband services which contains three layers:
1. Harmonisation
a) Organisational schemes,
b) Harmonised tuning ranges
c) Standardised commercial solutions
2. Interoperability and governance
a) Standardised Mission Critical Solutions for public safety,
b) SpiceNet governance
c) Standardised PPDR Interoperable Communication for Europe (SpiceNet)
3. Networks and users
1. PPDR Networks,
2. PPDR Users

1. Harmonisation

a) Organisational schemes:

Organisational schemes can vary from dedicated networks and services to full MVNO services and to all
combinations between hybrid and OSP (Outsourced Service Provider).

a) Harmonised tuning ranges:

Harmonised tuning ranges allow commercial devices to operate globally with all tuning ranges used by commercial
operators. Chipsets and devices are manufactured based on 3GPP standards. This means that PPDR users can use
SpiceNet services in any commercial network adopted for SpiceNet services.

2. Interoperability and governance

a) Standardised MC PPDR solutions:

MC broadband services are now part of the commercial 3GPP standards. Those standards enable a set of mission
critical features and services supporting mission critical communications.

b) SpiceNet governance:

A pan-European governance function is needed to allow countries and agencies to use SpiceNet services. This
function needs to be defined and appointed to some legal entity or organisation at the EU level. In addition, each
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SpiceNet user organisation must have a SpiceNet function, which consists of administration, finance, technology
and security and maintenance functions.

A global agreement is needed for pan-European organisations to confirm governance above national legislations
and in conformity with the current common regulations at the EU level

c) Standardised PPDR Interoperable Communication for Europe (SpiceNet):

Pan-European cooperation and operational mobility is based on harmonised 3GPP tuning ranges and standardised
infrastructure. Regardless of their location, PPDR users must be able to communicate based on agreements with
other users and organisations in different countries.

3. Network and users

a) PPDR networks:

The integration of SpiceNet services must be established by national network operators and service providers.

b) PPDR users:

Depending on agreed user specified SpiceNet services in international agreements, PPDR end-users will be able to
communicate, using their devices, with PPDR users within their own country and across borders, assuming local
PPDR MC broadband service availability.

3.4 Open Market Consultation

The objective of the Open Market Consultation (OMC) was to collect the information on what is the state of art,
keeping in mind that BroadWay has to procure innovations to develop and demonstrate TRL8 technologies that will
enable a pan-European interoperable broadband mobile system for PPDRs.

The BroadWay OMC included two webinars (20.7.18 and 9.08.18), a briefing event in Brussels on 13.09.18 and a
questionnaire. Altogether, over 80 people participated in the various events. This newly formed community
provides a good basis for the promotion of the PCP, and has given potential Tenderers a strong understanding
of the intentions and needs of the Lead Procurer.

The full OMC report is available on the BroadWay website: www.broadway-info.eu

3.5 Expected Outcomes

BroadWay-specific Security requirements

When it comes to information that can be created, exchanged and stored on the pan-European PPDR broadband
network, security is one of the most important aspects to address due to physical and cyberthreats for the PPDR
communications. Users must have trust that the information they transmit or receive has been exchanged in a
confidential manner and that the integrity of that information has not been compromised. The services required
will, amongst other things, be used for sensitive operations in the emergency and security areas. Consequently,
security is paramount.

The scope of this PCP is pan-European PPDR broadband network, with an emphasis on Europe. Therefore, and in
order to protect the essential interest of the security in the European Union and/or its Member States, the
BroadWay PCP shall be restricted to legal entities established or deemed to be established in Member States and
ultimately controlled by Member States and/or nationals (entities or natural persons) of Member States. Legal
entities established in H2020 Associated Countries and legal entities established in the EU but controlled from third
countries are not eligible for participation in the BroadWay PCP for security reasons.

A predefined minimum percentage of the contracted R&D services in EU Member States or Horizon 2020 Associated
Countries for a performance place requirement must be 75% (see clause 19 of the Framework Agreement (TD3)).
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The list of all software components has to be provided indicating EAL target level. All security-related software
components developed during the BroadWay PCP should reach EAL4+ for procurement of the BroadNet and for a
final TRL9 system after BroadWay. This requirement is set out further in a Sub-objectives for Objective Pan-
European Security- PESAr13 Software Quality Assurance and PESAr15 Harmonised Security Assurance in TD2.
Where levels below EAL4+ is achieved, Contractors must provide justification.

Phase 1: Solution Design

In this Phase, the Contractors have to deliver designs for solutions, test platform and practitioner evaluation,
accommodating all of BroadWay’s Objectives (See PCP Challenge TD2). This includes a written detailed design
report regarding architecture, implementation of services, security, management, used standards, applications,
devices, innovation functionalities and detailed descriptions of the test platform designs for availability, security,
governance tools, operational mobility and applications. Practitioner methodology is also a key Objective
(throughout all Phases).

The technical progress of the Contractors will be monitored through the Solution Design Phase by way of a Bi-
monthly Report from the Contractors (Appendix 10), which shall commence upon signature of the Contracts
(throughout all Phases). The Lead Procurer will appoint a Monitoring Team to achieve effective monitoring.
Monitoring meetings can be held physically or online and will be agreed between the Contractor and the Monitoring
Team. The Contractor shall deliver a Presentation in the form presented in Appendix 10. If there are issues to be
discussed or clarified with the Contractors, separate online meetings will be organised.

Bi-monthly monitoring will be used for reviewing against the expected outcomes (milestones, deliverables and
output or results) for the Solution Design Phase.

Contractors shall submit an End of Phase Reporting Form (Appendix 9), which will be evaluated on the basis of an
objective scoring mechanism (Appendix 7 Scoring Model for Outcome of the Phase), which describes the scoring
model that will be used by the TVC to assess the successful completion of the Phase. End of Phase Reports will first
be scored independently by each member of the TVC. Once all solution designs have been individually scored, a
face-to-face meeting of the TVC will then be held to reach a unanimous decision, and to select the designs which
fulfilled the expected outcomes satisfactory or successfully. Only Contractors who “successfully” completed the
End of Phase Reports will be invited to submit an Offer for Phase 2. For more information on the assessment of the
satisfactory completion of the End of Phase Reports, please see section 8.4 Payments based on Satisfactory
Completion of Milestones and Deliverables of the Phase.

The Lead Procurer will issue a Call-off with requirements to Contractors who successfully completed the End of
Phase Reports for Phase 1 for the development of solution prototypes within the scope of Phase 2. The TVC will
assess the submitted Offers for the Solution Prototype Phase to determine of the BroadWay Objectives have been
suitably addressed using the Award Criteria. First it will be scored independently by each member of the TVC. Once
all Offers for solution prototypes have been individually scored, a face-to-face meeting of the TVC will then be held
to reach a unanimous decision, and to select the Contractors offering the preferred solution prototypes and
propositions to be taken forward into the Prototype Phase.

Contractors will be selected to progress to the Solution Prototype Phase, and Specific Contracts for the Solution
Prototype Phase will be signed.

Phase 2: Solution Prototype

In this Phase, the Contractors have to deliver prototypes for solutions, test platform and practitioner evaluation
accommodating all of BroadWay’s Objectives (See PCP Challenge TD2).

The technical progress of the Contractors will be monitored through the Solution Prototype Phase by way of Bi-
monthly Reports from the Contractors (Appendix 10), which shall commence upon signature of the Contracts
(throughout all Phases). The Lead Procurer will appoint a Monitoring Team to achieve effective monitoring.
Monitoring meetings can be held physically or online and will be agreed between the Contractor and the Monitoring
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Team. The Contractor shall deliver a Presentation in the form presented in Appendix 10. If there are issues to be
discussed or clarified with the Contractors, separate online meetings will be organised.

Bi-monthly monitoring will be used for reviewing against the expected outcomes (milestones, deliverables and
output or results) for the Solution Prototype Phase.

Documentation for test platform prototypes and solutions will be due for submission 2 months before the
prototype validation (Deliverable D2.1). Documentation will consist of testing processes, final prototype
specification and description of implementation.

Contractors shall confirm that they have finished test platform prototypes and technology solutions. During the
next 2 months they will test the solution.

One or more (maximum 2) Plugtest style events will take place combining the test platform prototypes and
prototype solutions with all Contractors and this will be done within the following 2 months. Prototype testing has
to be on the TRL7- system prototype demonstration in an operational environment.

After testing, the Contractors shall provide testing results (Deliverable D2.2).

Contractors shall submit an End of Phase Reporting Form (Appendix 9), which will be evaluated on the basis of an
objective scoring mechanism. Please refer to Appendix 7 Scoring Model for Outcome of the Phase, in which a
description of the scoring model that will be used by the TVC to assess the successful completion of the Phase is
provided. End of Phase Reports will first be scored independently by each member of the TVC. Once all solution
prototypes have been individually scored, a face-to-face meeting of the TVC will then be held to reach a unanimous
decision, and to select the designs which fulfilled the expected outcomes satisfactory or successfully. Only
Contractors who “successfully” completed the End of Phase Reports will be invited to submit an Offer for Phase 3.
For more information on the assessment of the satisfactory completion of the End of Phase Report, please see
section 8.4 Payments based on Satisfactory Completion of Milestones and Deliverables of the Phase.

The Lead Procurer will issue a Call-off with requirements to Contractors who successfully completed the End of
Phase Reports for Phase 2 for the development of a Pilot within the scope of Phase 3.

The TVC will assess the submitted Offers for the Pilot Phase to determine if the BroadWay Objectives have been
suitably addressed using the Award Criteria. First it will be scored independently by each member of the TVC. Once
all Offers for the Pilot Phase have been individually scored, a face-to-face meeting of the TVC will then be held to
reach a unanimous decision, and to select the Contractors offering the preferred Pilot and propositions to be taken
forward into the Pilot Phase.

Contractors will be selected to progress to the Pilot Phase, and Specific Contracts for the Pilot Phase will be signed.

Phase 3: Pilot

Contractors have to deliver pilot solutions, test platform and practitioner evaluation accommodating all of
BroadWay’s Objectives (See PCP Challenge TD2).

The final BroadWay pilot is required to reach Technology Readiness Level 8: TRL8 'System Complete and Qualified’.

TRL8 represents a ‘complete’ and fully operational system achieving the best performance possible for all 11
BroadWay Objectives.

Solutions will be tested and evaluated as described in a) and b). The BroadWay TVC will witness and assess the
results of testing and evaluation. They will make a judgement and ‘qualify’ their decision that TRL8 has been
reached. Qualification will result in the award of the first SpiceNet certificates. Please refer to TD2, Phase 3 Pilot for
further information.

Final TRL8 solutions must leave minimal or no further development of the solution required except for activities
required to put the solution into live TRL9 use. Putting the system into live use as 'TRL 9 — actual system proven
in operational environment’, will be subject of a further procurement process and is not to be achieved during
BroadWay PCP.
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The technical progress of the Contractors will be monitored through the Pilot Phase by way of Bi-monthly Reports
from the Contractors, which shall commence upon signature of the Contracts. The Lead Procurer will appoint a
Monitoring Team to achieve effective monitoring. Monitoring meetings can be held physically or online and will be
agreed between the Contractor and the Monitoring Team. The Contractor shall deliver a Presentation in the form
presented in Appendix 10. If there are issues to be discussed or clarified with the Contractors, separate online
meetings will be organised.

Bi-monthly monitoring will be used for reviewing against the expected outcomes (milestones, deliverables and
output or results) for the Pilot Phase.

Pilot installation will be delivered and submission of the pilot solutions for assessment by the TVC. Final testing of
solutions deployed in the Pilot Phase will be assessed using two (2) methods (see a) and b) below) during the final
three (3) months of the Project. This will include one (1) or more (maximum 2) Plugtest style events which will take
place combining the test platform pilots and pilot solutions with the Contractors. Pilot testing has to be on the TRLS-
system complete and qualified.

a) Technical and Objective Testing will consist of delivered documents and witnessing of the testing
Tests will be carried out across the pilot system of the chosen test Contractors, using the test systems supplied.

The TVC will assess the outcome of this Phase by way of a submitted End of Phase Report (Appendix 9) and
witnessing of the testing. The End of Phase Report will be evaluated on the basis of an objective scoring mechanism.
Please see Appendix 7 Scoring Model for Outcome of the Phase, in which a description of the scoring model that
will be used by the TVC to assess the successful completion of the Phase is provided. End of Phase Reports will first
be scored independently by each member of the TVC. Once all the End of Phase Reports have been individually
scored, a face-to-face meeting of the TVC will then be held to reach a unanimous decision, and to select the
Contractor(s) which fulfilled the expected outcomes satisfactory or successfully and the awarding of BroadWay
(SpiceNet) certification (see below).

b) Operational Evaluation by Practitioners

The Pilot will be utilised in several operational test scenarios (trials), with the involvement of practitioners (PEVT).
This activity will be led by DEBRK, which will coordinate the trials. A series of operational non-functional evaluation
criteria will be used to guide practitioners on their assessment of the utility of the pilot system.

Once the technical testing and operational evaluation have been assessed, a meeting of the TVC will be held to
reach a unanimous decision the grounds of a) Technical and Objective Testing and also b) Operational Evaluation.
Preferred solution(s) will be selected to receive a formal BroadWay (SpiceNet) certification.

Expected Outcomes (per Phase)

Expected Outcomes

Phase 1: Solution Design

Objective: During this Phase, the selected Contractors are asked to provide a solution design
that will address all BroadWay Objectives and test platform designs.

On the basis of the Objectives; PCP Challenge (TD2), the goal is to demonstrate the
technical, financial and commercial feasibility of the proposed concepts and
approach to meet the procurement needs.

Output and
results:

The Contractors shall provide an End of Phase Report, which includes a written
detailed design report regarding architecture, implementation of services, security,
management, used standards, applications, devices, innovation functionalities and
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detailed description of the test platform designs. Practitioner methodology is also a
key Objective.

addressed in
End of Phase
Report:

Milestones and deliverables By when? | How? Output and results
Milestones: M1.1) Kick off Month 1 Physical and/or Presentation of
online meeting Contractor’s team
Design solution for all
Objectives
Technical validation
according to the
Tender
Practitioner
evaluation according
to the Tender
Q&A
M1.2) Prototype Month 9 Physical signature | Receipt of signed
Contracts concluded Contracts
Deliverables: D1.1) Designs Submitted | Month 5 Electronic Detailed description of
submission of the design solution,
deliverable technical  validation
and practitioner
evaluation
D1.2 End of Design Month 5 Electronic End of Phase Report
Phase Report submission of
deliverable
Points to be

Description of the state-of-the-art versus innovation
Measures taken to protect Results (IPR)
List of names and location of personnel that carried out the R&D activities

Abstract of the main results achieved
See also Appendix 9 for template End of Phase Reporting Form

Phase 2: Solution Prototype Phase

Objective:

Throughout this Phase, the Contractors for Phase 2 will develop their designs into
working prototypes, practitioner evaluation and necessary test platforms for
testing. In the Prototype Phase, Contractors will provide tests for availability, security,
management, operational mobility and applications. To monitor the progress and
facilitate the dialogue, Bi-monthly Reports, supplemented by a teleconference
chaired by the Monitoring Team will be organised.

Output and

results:

The Contractors shall provide an End of Phase Report, which includes a written
detailed prototype report regarding architecture, implementation of services,
security, management, used standards, applications, devices, innovation
functionalities and detailed description of the test platform prototypes. Practitioner
methodology is also a key Objective.
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Milestones and deliverables By when? | How? Output and results
Milestones: M2.1) Beginning of Month 9 Physical and/or | Reviewing Action Plan
Prototype Phase online meeting between Monitoring
Team and Contractors
/ Q&A
M2.2) Interim Month 14 Physical meeting- | Draft D2.2
Demonstration of location may not | presenting achieved
prototypes to the TVC be on the site of | evels of the prototype
the prototype and demonstration of
the results
M2.3) Demonstration of | Month 20 Physical meeting- | D2.2
prototypes to TVC location may not
be on the site of
the prototype
M2.4) Pilot Contracts Month 23 Physical signature | Receipt of signed
concluded Specific Contract
Deliverables: D2.1) Prototype Month 16 Electronic Deliverable will
implementation report submission of consist of testing
deliverable processes, final
and test plan
prototype
specification and
description of
implementation.
D2.2) Prototype test Month 20 Electronic Objective of the
results submission of testing
deliverable

Summary of the
features which are
tested

For each test it has to
be delivered:

- Detailed testing
strategy— name all
prerequisites
which are
necessary for
testing and how
they will be
achieved

- Operational
environment —
where the tests
have been
performed, and
detailed
information which
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hardware,
software and
developed tools
were used

- Detailed
information
regarding testing
process team with
description of the
roles

- Testplan
description with
detailed
documentation of
the steps that
need to be done
in order to run the
test

- Results for each
test - where is
applicable,
testing criteria
should be
specified as well
as the range of
values that will
determine the
passing of the

test.
D2.3 End of Prototype Month 20 Electronic End of Phase Report
Phase Report submission of
deliverable

Points to be Description of the state-of-the-art versus innovation
addressed in
End of Phase Measures taken to protect Results (IPR)
Report: List of names and location of personnel that carried out the R&D activities

Abstract of the main results achieved

See also Appendix 9 for template End of Phase Reporting Form

Phase 3: Pilot
Objective: In this final Phase, the prototypes are developed further into solutions that
are piloted, validated through test platforms and evaluated in live test scenarios.

Output and | The Contractors shall provide an End of Phase Report, which includes a written
results: detailed pilot report regarding architecture, implementation of services, security,

management, used standards, applications, devices, innovation functionalities and
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detailed description of the test platform designs. Practitioner methodology is also a

key Objective.
Milestones and deliverables By when? How? Output and results
Milestones: M3.1) Beginning of Pilot Month 23 Physical and/or Reviewing Action Plan
Phase online meeting between Monitoring
Team and Contractors
/ Q&A
M3.2) Demonstration of | Month 28 Physical meeting- | D3.2
pilot to the TVC at a suitable
location which will
act as the site of
the pilot
M3.3) Pilot ready for Month 30 Physical meeting- | Description of the pilot
Practitioner Evaluation at a suitable implementation with
location which will | emphasis on TRL8 of
act as the site of demonstrated
the pilot features
M3.4) 1st SpiceNet Month 33 Physical meeting Certificate
certificates awarded
Deliverables: D3.1) Pilot Month 27 Electronic Technical test plan
implementation report submission of report
and test plan deliverable Documentation will
consist of testing
processes, final pilot
specification and
description of
implementation.
D3.2 Pilot test results Month 30 Electr'on'ic Objective of the
submission of demonstrating
deliverable

Summary of the
features which are
demonstrated

For each test it has to

be delivered:

- Detailed testing
strategy— name
all prerequisites
which are
necessary for
testing and how
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they will be
achieved

- Operational
environment —
where the tests
have been
performed, and
detailed
information
which hardware,
software and
developed tools
were used

- Detailed
information
regarding testing
process team
with description
of the roles

- Testplan
description with
detailed
documentation
of the steps that
need to be done
in order to run
the test

- Results for each
test - where is
applicable,
testing criteria
should be
specified as well
as the range of
values that will
determine the
passing of the
test.

D3.3 Pilot Practitioner
Evaluation Report

Month 32

Electronic
submission of
deliverable

Practitioner
evaluation report:

Objective of the
demonstrating

Summary of the
features which were
demonstrated
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Functionality on TRL8
of all demonstrated
features
D3.4 End of Pilot Phase Month 32 Electronic End of Phase Report
Report submission of
deliverable
Points to be | pescription of the state-of-the-art versus innovation
addressed  in
End of Phase | Measures taken to protect Results (IPR)
Report: List of names and location of personnel that carried out the R&D activities
Abstract of the main results achieved
See also Appendix 9 for template End of Phase Reporting Form

Table 2 Expected Outcomes per Phase

3.6 IPR

3.6.1 Ownership of the Background and Results (Foreground)

R&D risks and benefits will be shared between Contractors and the Lead Procurer in such a way that all parties have
an incentive to pursue wide commercialisation and take up of the new solutions.

All Background Intellectual Property Rights (IPRs) and Trade Secrets shall remain the exclusive property of the party
providing it.

Each Contractor will keep ownership of the IPRs and Trade Secrets attached to the Results they generate during the
PCP implementation. The tendered price is expected to take this into account. The Lead Procurer and the Group of
Procurers have the right to monitor the management of the IPRs and Trade Secrets.

The Contractors must inform the Group of Procurers (via the Lead Procurer) of Results that can be exploited,
regardless of whether they can be protected or not, at the end of each Phase. The information submitted to the
Lead Procurer must include information about the contents of the Results, the Background IPRs and Trade Secrets,
the confirmation by the Contractor to protect them and the planned timing for protection.

If a Contractor does not seek protection for Results that should be protected, the GOP Members have the right to
request that the Results are transferred to them.

The Contractors grant to each GOP Member, an irrevocable, unlimited, worldwide, fully paid-up, royalty-free, non-
exclusive licence and right to use the Results, including prototypes or pilot systems, (and the Background for all
uses by the BroadWay Group of Procurers of the Results) for the purpose of setting up, using, managing and
maintaining a European broadband mobile system, interconnecting new and existing public safety broadband
mobile communication systems during and after the termination of the Framework Agreement until the expiry
of the last of the respective Intellectual Property Rights.

The GOP Members further have the right to use the Results for other purposes on significantly better terms and
conditions than those prevailing on the market, reflecting the fact that such GOP Member partly funded the
research having led to the Results (7.4.2 of the Framework Agreement), with a best price offer for products
resulting from Results (7.5.3 of the Framework Agreement);

There will be ownership of samples of physical prototypes or pilot system (please see clause 7.2.4 of the
Framework Agreement).

The GOP Members further have the right to grant (or to require the Contractors to grant) non-exclusive licences to
third parties to exploit the Results under fair and reasonable conditions (without the right to sub-license) as
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provided for under clause 7.5.2 of the Framework Agreement, i.e. if the Contractor fails to comply with their
obligation to commercially exploit the Results in the following three (3) years after the end of the Project or use the
Results to the detriment of the public interest, including security interests.

The Contractors may transfer ownership of their Results — unless this is prohibited (or restricted) by the security
obligations and provided that they ensure that their obligations (in respect of the Results) apply to the new owner
and that this new owner is obliged to pass them on in any subsequent manner. In that situation, the Contractor
must give them at least ninety (90) days advance notice of its intention to transfer ownership of the Results and
that this notification must include sufficient information on the new owner to enable the GOP Members to assess
the effects on their access rights. Any GOP Member may object with forty-five (45) days of receiving notification, if
it can show that the transfer would adversely affect its access rights. Should an objection be raised, the transfer
may not take place until agreement has been reached between the parties concerned. The new owner will be bound
by the Framework Agreement and must explicitly undertake to perform all of the obligations of the Contractor
under the Framework Agreement (including respecting the Group of Procurers’ rights under this Framework
Agreement) and to include an identical obligation in any subsequent assignment of rights or grant of licenses.

To ensure that a fair market price is offered, Tenderers must state:_

The hypothetical price that they would have quoted if all IPRs, including the ownership of Results under the PCP,
would have been fully retained by the Group of Procurers and Tenderers would not have the possibility to exploit
the Results (the “Virtual Price”); and the price that takes into account the fact that they keep ownership of the IPRs
attached to the Results under the PCP, in accordance with the provisions of the Framework Agreement, and that
they can exploit these Results (the “Actual Price”).

In subsequent public procurement relating to the final Results, GOP Members must only be required to pay a price,
which is a fair share corresponding to their investment during the PCP.

3.6.2 Commercial Exploitation of Results
The market potential of the results is estimated at 1,4 million public safety responders.

The Contractors are expected to protect their IPRs and Trade Secrets and to commercially exploit the results of
the R&D undertaken in the PCP within a period of three (3) years after the end of the Framework Agreement.
With respect to this, the Lead Procurer invites Tenderers (in section 3 Commercial Feasibility of the Technical
Offer in Annex B) to explore several innovative approaches and propose them with a future proof business
model and commercialisation plan that is in line with state-of-the-art software development and exploitation
like community development, e.g. FOSS (free and open-source licenses), etc., in line with software best
practice. The Contractors need to make a credible plan to secure access for the GOP Members to the solutions
resulting from the R&D work done within the BroadWay PCP. It should be ensured that GOP Members can continue
to benefit from the solutions after the Project has ended.

The business and commercialisation plan should explain the proposed approach to commercially exploit the Results
of the PCP and to bring a viable product or service to market. The business plan is expected to take into account
the involved stakeholders and value chain. Also, an indicative investment- and exploitation plan as well as an
indicative costing plan (traveller fees and or public authority funding) for the pilot sites is expected. Based on the
market analysis a first outlook should be made on the cost/benefit ratio in the transition towards full scale
deployment. The plan should also list those topics that are very relevant for the commercialisation, but for which
no quantitative data are available yet.

Furthermore, a market analysis is meant to give a global qualitative insight in the market potential of the PCP
services in both the pilot regions as well as on a European scale. The market analysis should at least indicate possible
first-to-target deployment areas (geographical/services) and possible deployment barriers (e.g. political, technical,
organisational, financial, ethical). Feasibility regarding principles for licensing, business models, pricing, and
distribution should also be included.
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Describe the innovation aspects of the proposed solution in respect to the state-of-the-art. This part should focus
on the added value of the BroadWay solution compared to the current state-of-the-art on the market services (not
compared to solutions still in pilot phases) with respect to:

e Comfort for users and impact on “willingness to pay”
e Cost-benefit ratio for public safety operators
e Required public funding

Contractors must consider the future certification of their solutions or contribution to standardisation. The
feasibility of the business plan to commercially exploit the R&D results (Technical Offer) will be assessed as part of
the Award Criteria. Furthermore, the commercialisation plan will be part of the End-of-Phase Reports of all three
Phases, as well as of the offers for the Phases 2 and 3.

In addition to the commercialisation activities performed by the Contractors, the GOP Members will promote the
R&D Results. The GOP Members will also actively disseminate the Contractors’ Results at the end of each Phase via
relevant public and industry related events. It is the goal of the Group of Procurers to help develop a working market
for such type of solutions in order to ensure their usability and sustainability and to help to overcome possible,
commonly defined deployment barriers.

One larger final event organised by the Lead Procurer is foreseen. During the event all end solutions will be
presented and potential follow-up initiatives will be discussed at that time with the extended network of partners.

3.7 Declaration of pre-existing rights (Background)

The ownership of pre-existing rights will remain unchanged by the PCP. In order to be able to distinguish clearly
between results and pre-existing rights (and to establish which pre-existing rights are held by whom): Contractors
shall be required to provide the Lead Procurer with a complete written list of its Intellectual Property Rights and
Trade Secrets relating to the Background (see clause 7.2.2 of the Framework Agreement).
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SECTION 4: TENDER COMPONENTS AND COMPLIANCE

4.1 List of PCP documents
This PCP Competition consists of the following documents:
e TD1 Request for Tender (RFT) including Appendix and Annex (this document)
e TD2 PCP Challenge
e TD3 Framework Agreement (template)
e TDA4 Specific Contract Phase 1 (template)

As per Schedule A clause 1 of the Framework Agreement (TD3), the Framework Agreement consists of the following
documents, and in the case of discrepancy between the Framework Agreement and/or a Specific Contract, on the
one hand, and the Tender Documents on the other hand, the documents shall prevail in the following order:
i TD1- RFT and TD2- PCP Challenge
ii. Framework Agreement and other tender documents
iii. Specific Contract
1v. Contractor’s Tender

4.2 Tender submission requirements

Tenderers are required:
e To submit all documentation which the RFT requires to be submitted with their Tender;
e To follow the format of the RFT and respond to each element in the order as set out in the RFT;
e To conform to and comply with all instructions and requirements set out in the RFT;
e To submit the ESPD;
e Not to alter or edit the RFT in any way.

Tenders shall be received no later than (3" June 2019 at 12.00 NOON CEST).

All Tenderers must use the BroadWay Tender Documents, which can be accessed along with all of the other Tender
Documents by following the instructions in the Contract Notice on TED and www.publicprocurement.be. The
Tender Documents are published on the BroadWay website — www.broadway-info.eu.

All Tenders must be submitted as follows;

e Tenders have to be submitted electronically via the e-platform of the Belgian Federal Government
e-Tendering www.publicprocurement.be Tenders shall contain an Administrative, a Technical and a
Financial Section, see Annexes A through D; and all attachments, mandatory or not, will be signed
by the Tenderer, electronically.

The Belgian e-Tendering website provides information for the electronic handling of the public tendering system,
starting from the publication of the Contract Notice up to the awarding of Contracts. The full details can be
found on the web portal: https://www.publicprocurement.be/fr/publicprocurementbe-english-0

Tenderers are strongly advised to read the guidance in Appendix 4 Electronic Submission of the BroadWay Tender
before submitting a Tender.

Each Tenderer carries the sole responsibility for the accurate, timely and complete uploading of its unique and only
Tender. Tenders which are late and/or not compliant with the above-mentioned conditions will be regarded as non-
compliant and will be excluded.

Only one Tender from a Tenderer as Lead Tenderer will be accepted. Please do not submit the Tender on
paper or submit more than one electronic Tender. The submission of a backup copy in any form is not allowed.
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Please do not send completed Tenders by post or any other means other than as directed.

If the Tender exceeds a page limit then all words and/or pages in excess of the specified limit may not be considered
further. Tenderers will use a minimum font size of 10. For page limits see Appendix 8 Table of page limits.

More specific information about the requirements for the Phase 2 and 3 Tenders will be provided in the Phase 2
and 3 Call-offs.
4.3 Compliant Tenders

If a Tenderer fails to comply in any respect with the requirements of the RFT, the Lead Procurer reserves the right
to reject the Tenderer’s Tender as non-compliant or, without prejudice to this right and subject to its obligations at
law, to take any other action it considers appropriate including but not limited to:

e Seeking written clarification from the Tenderer;

e Seeking further information from the Tenderer; or

e Waiving a requirement, which in the Lead Procurer’s view, is non-material or procedural.
Tenderers are required:

a) To complete and submit with their Tender the European Single Procurement Document (ESPD)?
attached at Annex A - ESPD. The ESPD is also available on https://ec.europa.eu/tools/espd, which may
be completed and downloaded by Tenderers. Alternatively, Tenderers may submit and ESPD which has
already been used in a previous procurement procedure PROVIDED THAT they confirm that:

(i) The information contained in it continues to be correct; and

(ii) That they satisfy the Selection and Compliance Criteria for this completion as set out in sections 5.3
and 5.4 below.

Important notice: As BroadWay is committed to implementing the recommendations in C(2018) 3051,
BroadWay has tailored its own ESPD to suit the needs of this PCP. Therefore, please pay due regard to
the additional Parts I-IX of the ESPD (located in Annex A), some/all of which will require completion and
submission.

b) To submit all documentation which the RFT requires to be submitted with their Tender;

c) To follow the format of this RFT and respond to each element in the order as set out in the RFT.
d) To confirm to and comply with all instructions and requirements set out in the RFT.

Not to alter or edit the RFT in any way.

4.4 Administrative Section of the Tender

In order to be eligible, Tenderers shall submit the following documents and declarations as listed in the indicated
order below:

Annex A - ESPD
Annex B - Technical Offer
Annex C - Financial Offer and Cost Breakdown

Annex D - Financial Offer & Cost Breakdown Phase 1

8 As recommended in C(2018) 3051 “Guidance on Innovation Procurement” 15.5.2018, para 3.1, BroadWay PCP adopts
the use of the ESPD in its competition for Tenderers - https://ec.europa.eu/docsroom/documents/29261
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Annex E- Official Language Selection Form

The Tenderer is by its Tender bound by a validity period of 120 calendar days, starting from ultimate deadline for
submission, i.e. 3™ October 2019.

The Lead Procurer may request clarification or additional evidence, or amplification of details provided. In
accordance with the principle of equal treatment, no alterations to Tenders are to be sought or accepted through
requests for clarifications. In case the provided clarification is found not compliant with what was requested, the
Tender will be excluded from further evaluation.

The information provided in the Administrative Section of the Tender will be used to evaluate the Tenders.

4.5 Technical Section of the Tender

Tenders must include a detailed Technical Offer for Phase 1, containing:

e Atechnical plan that outlines the Tenderer’s idea for addressing all the eleven (11) Objectives given in PCP
Challenge (TD2), relating both to functionality and performance; and the technical details of how this would
be implemented. This technical plan must include an explanation of the method, a work plan including
time schedule, deliverables and milestones as detailed in the RFT (TD1) and the PCP Challenge (TD2). The
Tender must specify the plans and Objectives of the subsequent Phases 2 and 3 and beyond.

e A draft business plan that explains the proposed approach to commercially exploit the results of the PCP
and to bring a viable product or service onto the market (commercial feasibility).

e Aplan evaluating the solution and sustainability of testing outside of this PCP.

o Arisk assessment and risk mitigation strategy.

e A reply to the question “Does this Tender involve ethical issues? (YES/NO) and if YES, an ethics self-
assessment, with explanations how the ethical issues will be addressed".

e Avreply to the question “Does this Tender involve activities or results that may raise security issues and/or
EU-classified information as background or results?"

o Alist of the pre-existing rights (Background) relevant to the Tenderer's proposed solution, in order to allow
IPR dependencies to be assessed within 30 days following the awarding of the Framework Agreement.
Please clause 7 of the Framework Agreement.

The Technical Section of the Tender is outlined in Annex B. Tenders failing to meet these requirements will be
excluded.

The information provided in the Technical Section of the Tender will be used to evaluate the Tenders.

4.6 Financial Section of the Tender

The Tender must include a detailed Financial Offer specifying:

e Binding unit prices for all items needed for carrying out Phase 1 and for items that are expected to be
needed for Phases 2 and 3 (given in euros, excluding VAT but including any other taxes and duties). The
Tenderers must quote binding unit prices/hourly rates for each category of R&D resources (e.g. junior,
senior researchers, developers, etc.) and specify other costs. The Tenderers must also quote binding unit
prices for their own resources for Phases 2 and 3 that are not expected to be used in Phase 1 and quote
estimated unit costs for resources of Third Parties to be used in Phases 2 and 3;
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o A fixed total price for Phase 1 and an estimated total price for Phases 2 and 3, broken down to show unit
prices and the number of each unit needed to carry out Phase 1 (given in euros, excluding VAT but including
any other taxes and duties).

In addition, the Financial Section must include:

e A price breakdown that shows the price for R&D services (to demonstrate compliance with the definition
of R&D in compliance criterion A, Compliance with the definition of R&D services);

e A price breakdown that shows the location or country in which the different categories of activities are to
be carried out (e.g. x hours of senior researchers in country L at y euro/hour; hours of junior developers in
country M at b Euro/hour) (to demonstrate compliance with the requirement relating to place of
performance in compliance criterion C, Compliance with requirements relating to the place of performance
of the contract);

o the financial compensation valuing the benefits and risks of the allocation of ownership of the IPRs to the
supplier (i.e. IPRs generated by the supplier during the PCP), by giving an absolute value for the price
reduction between the price offered in the tender compared to the exclusive development price (i.e. the
price that would have been quoted were IPR ownership to be transferred to the procurers)- In order to
ensure compliance with the EU R&D&I| state aid framework

The unit prices quoted for each category of items (e.g. hourly rates for junior and senior researchers, developers
and testers) remain binding for all Phases (i.e. for the duration of the framework agreement).

The information provided in the Financial Section of the Tender will be used to evaluate the Tenders on the basis
of the Price Award Criteria.

More detailed information for the Phase 2 and 3 Offers will be provided in the Call-offs. The Price for Phase 2 and
3 Offers must be based on the binding unit prices in the Tender and the Price conditions set out in the Framework
Agreement. Where new units/unit prices (e.g. for new tasks or equipment) are subsequently added to the Phase 2
or 3 Offers, they will become binding for the remaining Phases.

Similar Price breakdowns will be requested for the Call-offs for Phase 2 and 3.

The financial compensation for IPRs must reflect the market value of the benefits received (i.e. the opportunity
that the IPRs offer for commercial exploitation) and the risks assumed by the Contractor (e.g. the cost of
maintaining IPRs and bringing the products onto the market).

To ensure that a fair market price is offered, Tenderers must state two prices:

1) The hypothetical price that they would have quoted if all Intellectual Property Rights, including the
ownership of Results under the PCP, would have been fully retained by the Buyers Group and Tenderers
would not have the possibility to exploit the Results (the “Virtual Price”); and

2) The price that takes into account the fact that they keep ownership of the Intellectual Property Rights
attached to the Results under PCP, in accordance with the provisions of the contracts, and that they can
exploit these Results (the “Actual Price”).

The Actual Price will be evaluated according to the formula set out in Appendix 6.

The unit prices quoted for each category of items (e.g. hourly rates for junior and senior researchers, developers
and testers) remain binding for all Phases (i.e. for the duration of the framework agreement).

Since all Contractors will be paid by the Lead Procurer and as ASTRID is the Lead Procurer in this PCP the Belgian
VAT regime will apply.

In the Offers for Phases 2 and 3, the Tenderers must also provide a breakdown of price, as in Phase 1.
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The BroadWay PCP Financial Section of the Tender has to be submitted by means of Annexes C and D. The
information provided in this section of the Tender will be used to evaluate the Tenders on the basis of the Price
Award Criteria and the Compliance Criteria.

The Lead Procurer may reject a Tender if it has determined that the submitted price, in combination with other
constituent elements of the submission, is abnormally low in relation to the subject matter of the procurement and
raises concerns with the Lead Procurer as regards the ability of the Tenderer to perform the Contracts. If the Lead
Procurer considers that a Tender may be abnormally low, he will request the Lead Tenderer to provide, in writing,
details of the constituent elements of the Tender, in particular with respect to:

e The economy of the services provided;

e The technical solutions chosen;

e Potential exceptionally favourable conditions available to the Tenderer for the execution of the work;

e The compliance with the provisions relating to employment protection and working conditions in force at
the place where the work is performed.
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SECTION 5: ASSESSMENT OF TENDERS

5.1 Assessment Overview
This PCP to award the Contracts is based on the following four categories:

1. Section 5.2 - The Exclusion Grounds: evaluate the individual situation of a Tenderer;

2. Section 5.3 - The Selection Criteria: determine whether a Tenderer has the financial, technical and
professional capacity necessary to carry out and perform the work;

3. Section 5.4 - The Compliance Criteria: evaluate if the submitted Tender is compliant with the principles of
PCP, public financing, place of performance, research integrity and security;

4. Section 5.5 - The Award Criteria: awards contracts to the best ranked Tenders.

Only those Tenderers who have:

a) Submitted compliant Tenders pursuant to section 4.3 above, and
b) Declared by way of Part lll: Exclusion Grounds in the ESPD in Annex A that either:
(i) No mandatory grounds for exclusion of the Tenderer apply to them, or
(ii) In circumstances where any mandatory Exclusion Grounds apply to the Tenderer, that it can
provide evidence to the effect that measures taken by it are sufficient to demonstrate its reliability
despite the existence of any such relevant exclusion ground, and
c) Declared by way of Part IV of the ESPD that they satisfy the Selection Criteria for this PCP Competition as
set out in section 5.3, and provided supporting evidence,
d) Declared by way of a Part V of the ESPD that they satisfy the Compliance Criteria for this PCP Competition
as set out in section 5.4,

will be evaluated in accordance with the Award Criteria at section 5.6.

e Tenderers should note that the where a Tenderer/Lead Tenderer is relying on the capacity of other entities
(for example, Subcontractors) for the purposes of fulfilling any of the Selection Criteria in section 5.3, it
must ensure that each such entity:

(i) Completes and submits a separate ESPD in respect of each such entity; and

(ii) As requested by the Lead Procurer, submit proof that each such entity will place the necessary
resources at the disposal of the Tenderer.

e Where a Tenderer/Lead Tenderer intends to Subcontract any share of a Specific Contract to a
Subcontractor, but is not relying on the capacity of such Subcontractor for the purposes of fulfilling any of
the Selection Criteria in section 5.3 below, it must ensure that each Subcontractor submits a separate ESPD
in respect of such Subcontractor completing those sections of the ESPD which are specified in section 2.D
of the ESPD for this Competition.

The Lead Procurer reserves the right to ask Tenderers at any moment during the Competition to submit any or all
of the following for the purposes of verification of the status of the Tenderer (including the Lead Contractor and
any Subcontractor):

(i) Evidence to the effect that measures taken by the entity concerned are sufficient to demonstrate its
reliability despite the existence of a relevant Exclusion Ground, and

(i) In the case of the Lead Contractor and any Subcontractor on whose capacity the Lead Contractor relies, all
or any of the supporting documents specified at sections 5.2 - Exclusion Grounds (Part 3 of ESPD: Exclusion
Grounds) and 5.3 — Selection Criteria (Part IV ESPD: Selection Criteria).

If a Tenderer does not, upon request by the Lead Procurer, provide evidence which is considered by the Lead
Procurer as sufficient to demonstrate:
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(i)
(ii)

its fulfilment of the Selection Criteria (or any one of them) in accordance with the RFT and
the absence of Exclusion Grounds, or its reliability despite the existence of a relevant Exclusion Ground,
it shall be excluded from further participation in this Competition.

If a Tenderer does not, upon request by the Lead Procurer, provide evidence which is considered by the Lead
Procurer as sufficient to demonstrate:

(i)

(ii)

the fulfilment by any Subcontractor on whose capacity the Lead Contractor relies for the Selection
Criteria (or any of them) in accordance with the RFT and

the absence of Exclusion Grounds in respect of any Subcontractor, or the reliability of any
Subcontractor despite the existence of a relevant Exclusion Ground, it shall be excluded from further
participation in this Competition unless it replaces the Subcontractor with one which meets all relevant
requirements of the RFT.

5.2 Exclusion Grounds

The purpose of the Exclusion Grounds is to determine the situation of the Tenderers and Subcontractors.

A Tenderer will be excluded from further participation in the BroadWay PCP, if it or any Subcontractor on whose
resources it relies upon in this Competition fails to satisfy the Exclusion Grounds set out in Part lll: Exclusion Grounds
of the ESPD and listed below for convenience:

Part A — Bankruptcy & professional misconduct

Part B —

Bankruptcy, insolvency, compulsory winding up, receivership, composition with creditors, or subject to
relevant proceedings.

A conviction (or convictions) for a criminal offence related to business or professional conduct.

Legal or administrative finding of a commission of an act of grave misconduct in the course of business.
Failure to fulfil obligations related to payment of social security contributions.

Failure to fulfil obligations related to the payment of taxes.

Failure to provide information required or providing inaccurate / misleading information when
participating in procurement exercise.

Failure to obtain and maintain relevant licensing or membership of an appropriate trading or professional
organisation where required by law.

Shown significant or persistent deficiencies in the performance of a substantive requirement under a prior
public contract, a prior contract with a contracting entity or a prior concession contract which led to early
termination of that prior contract, condemned for damages or other comparable sanctions.

Criminal offences

Criminal offences defined in Article 2 of Council Framework Decision 2008/841/JHA of 24 October 2008
on the fight against organised crime (OJ L 300, 11.11.2008, p. 42).

Corruption as defined in Article 3 of the Convention on the fight against corruption involving officials of the
European Communities or officials of Member States of the European Union, OJ C 195, 25.6.1997, p. 1, and
in Article 2(1) of Council Framework Decision 2003/568/JHA of 22 July 2003 on combating corruption in the
private sector (OJ L 192, 31.7.2003, p. 54). This exclusion ground also includes corruption as defined in the
national law of the contracting authority (contracting entity) or the economic operator.

Fraud within the meaning of Article 1 of the Convention on the protection of the European
Communities' financial interests (0J C 316, 27.11.1995, p. 48).

Terrorist offences as defined in Articles 1 and 3 of Council Framework Decision of 13 June 2002 on
combating terrorism (OJ L 164, 22.6.2002, p. 3). This exclusion ground also includes inciting or aiding or
abetting or attempting to commit an offence, as referred to in Article 4 of that Framework Decision.
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e Money laundering or terrorist financing as defined in Article 1 of Directive 2005/60/EC of the European
Parliament and of the Council of 26 October 2005 on the prevention of the use of the financial
system for the purpose of money laundering and terrorist financing (OJ L 309, 25.11.2005, p. 15).

e Child labour and other forms of trafficking defined in Article 2 of Directive 2011/36/EU of the European
Parliament and of the Council of 5 April 2011 on preventing and combating trafficking in human
beings and protecting its victims and replacing Council Framework Decision 2002/629/JHA (OJ L 101,
15.4.2011, p. 1).

e Is guilty of serious misrepresentation in supplying the information required under this section or has not
supplied such information.

Part C — Conflict of Interest

e Conflict of Interest: A conflict of interest is any situation where the impartial and objective implementation
of the evaluation of Tenders and/or implementation of the contract is compromised for reasons relating to
personal and professional conflicts.

e Personal conflicts are any situation where the impartial and objective evaluation of tenders and/or
implementation of the contract is compromised for reasons relating to economic interests, political or
national affinity, family, personal life (e.g. family of emotional ties) or any other shared interest.

e Professional conflicts are any situation in which the Tenderer’s (previous or ongoing) professional activities
affect the impartial and objective evaluation of tenders and/or implementation of the contract.

e If an actual or potential conflict of interest arises at a later stage (i.e. during the implementation of the
Contracts), the Tenderer must contact the Lead Procurer, who is required to notify the EU and to take steps
to rectify the situation. The EU may verify the measures taken and require additional information to be
provided and/or further measures to be taken.

Tenderers shall - for each of the PCP Phases - explicitly confirm that they are not subject to any of the Exclusion
Grounds listed above and shall sign Part Ill: Exclusion grounds of ESPD.

5.3 Selection Criteria

The purpose of the Selection Criteria is to determine whether a Tenderer has the financial, economic, technical and
professional capacity necessary to carry out and perform the work.

Tenderers will either pass OR fail each of the Selection Criteria in this section. A Tenderer who fails a selection
criterion will be excluded from participating in this PCP. “Fail” means that the evidence does not provide sufficient
indication of the Tenderer’s expertise, ability and/or equipment to meet Project’s Objectives.

Tenderers must (i) declare by way of Part IV: Selection Criteria of the ESPD that they satisfy the financial and
economic standing requirements set out below and (ii) provide the supporting documentation specified below to
the Lead Procurer in the Tender.

However, where the Tenderer is unable, for a valid reason, to provide the specified documentation, the Tenderer
must inform the Lead Procurer of the valid reason as to why the documentation cannot be supplied and, if the Lead
Procurer considers the reason given to be valid, provide such other suitable alternative documentation to prove,
to the satisfaction of the Lead Procurer, their economic and financial capacity.

Each Tenderer shall - for each of the PCP Phases - describe, present and confirm the required references and
competences to the Lead Procurer. Should there be any doubt as to any of these criteria, the Tenderer may be
requested to provide additional information.

The Selection Criteria are as follows:

1. Demonstrate the ability to perform R&D Services up to original development of the first products or services
and to commercially exploit the results of the PCP, including intangible results in particular IPRs.
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To do so Tenderers are asked to provide in the Tender the following evidence:

o A description of relevant reference and/or previous projects which reflect the competences and capacity
of the Tenderer in the different Phases and domains of the BroadWay Project.

o Provide a list of current/previous services performed/developed. These references can be provided based
on previous projects of the Tenderer or one or several of the Consortium members and/or Subcontractors
who will be working on the Project.

o These references should be recent and should have been finalised during the last five years. Examples of
areas in which references can be provided: mission critical mobile networks, services, security,
applications and devices.

If you cannot provide at least one reference, please explain briefly why.

2. Demonstrate the Tenderer’s expertise and working experience required to undertake an innovative R&D
project that entails mission critical mobile networks, service, security, applications and devices:

o List the names and include a brief description of the profile of the key personnel (10 lines per person)
including competences and skills necessary to complete the Project.

Identify who the Subcontractor(s) is/are and what they will deliver. Include at least the name, position in the
organisation, role in the Project and main skills and competences to develop the R&D Services.

3. Describe the involvement of mobile and/or satellite network operators (MNO)

Every Tenderer shall include at least one (1) Mobile and/or Satellite Network Operator (operating national and/or
international mobile telephony networks including radio access) in the overall Tender, in order to include
appropriate consideration of different organisational schemes and operating models. Please see in PCP Challenge
(TD2) — Section 2.2.1.1 PEAr Pan-European Architecture Sub-objectives. Include clear details about the operator in
the ESPD where appropriate, please refer to section 5.1 of the RFT.

o Provide a company profile in which the competencies and capacities as well as regulator approved licences
and network codes are included.

4. Describe the involvement of an independent and impartial Subcontracting for BroadWay-specific Objectives.

Every Tenderer shall arrange for at least one Subcontractor to carry out tasks to fulfil the following Objectives in all
Phases in an impartial and independent manner.

(i) Testing and Validation including Security assurance
(ii) Practitioner evaluation support

Subcontractors shall ensure that the required EAL4+ levels for security components are achievable as per Sub-
objectives of 2.2.3. Objective “Pan-European Security” in TD2. Please include clear details about the Subcontractor
in the ESPD where appropriate, please refer to sections 2.8 and 5.1 of the RFT. Tenderer's shall also submit, as part
of the Tender, the Declaration appended to Part IX - Declaration of Impartiality and Independence of the ESPD.

Describe the competencies and capacities of the Subcontractor with respect to the PCP Phases.

5. Provide evidence on the economic or financial capacity of the Tenderer, proving that, in addition to the
payments that it could receive in Phases 1 to 3, during those Phases it shall have resources in-kind available
for, at least, 845,000.000 EUR to ensure being in the position to make the investments necessary for the Project.

Such evidence can be provided by means of:

e a statement/any other document to be produced by one Tenderer or various Joint Tender or Consortia
members, proving the accumulative availability of the abovementioned amount.

Page 48 of 109



TD1 BroadWay Request for Tender

6. Confirm that the Tenderer has a Business Continuity / Disaster Recovery / Risk Management plan that ensures
that the described services are delivered in the event of a disruption affecting its business and ensures continuity
of supply / service from its critical suppliers.

5.4 Compliance Criteria

The Lead Procurer requires that the Tenders meet all the Compliance Criteria as listed below. The purpose of the
Compliance Criteria is to determine whether the Tender is compliant with the principles of PCP, public financing,
place of performance, research integrity and security. These Compliance Criteria will be evaluated on a pass/fail
basis, based on the responses to the questions in Part V: Compliance Criteria of the ESPD at Annex A.

The Offers for each Phase will be evaluated against the Compliance criteria A to E.
A) Compliance with the definition of R&D Services

Tenders that go beyond the provision of R&D services will be excluded.

This procurement is carried out under the explicit exemption for R&D services under Article 14 of the EU Public
Procurement Directive 2014/24/EC. Tenderers are asked to observe that the object of the procurement thus is
restricted to cover research and development services (basic research, applied research, and experimental
development), and not products or other supplies, or commercial development activities. Tenderers are therefore
asked to observe that their price offer only includes items that are inseparable from and indispensable to deliver
the R&D Service that is purchased through the PCP Framework Agreement and Specific Contracts.

Please refer to Annex C: Financial offer and Cost Breakdown for more information on items that can be included in
the price offer in addition to the labour price for executing the R&D activities needed to address the PCP Challenge
(e.g. the price of equipment needed to develop the prototypes or test products, the price for installing such
prototype or test equipment for the duration of the test phase, the price of travel and accommodation to test sites).
Please note that contracts providing more than only services are only still considered a public service contract if the
value of the services (in this case the labour price for executing the R&D activities needed to address the PCP
Challenge) exceeds that of the products covered by the Contract (e.g. equipment needed to perform the R&D
Service as explained above). For further examples of R&D services, please see the Frascati Manual, Guidelines for
collecting and reporting data on research and experimental development (OECD, latest edition 2015).°

e Itis an absolute requirement that the Services offered by the Tenderer are within the scope of the above
definition of R&D services.

e The Tender shall contain clear information about the Tenderer’s intended allocation of monies paid by the
Lead Procurer, in order to allow control of this requirement being fulfilled (that more than 50% of the
contract value is attributable directly and exclusively to legitimate services).

The Tenderer accepts to provide additional such information upon request from the Lead Procurer, whether during
the procurement period or during the Contractual period. This requirement and these obligations on the part of
the Tenderer/Contractor apply also, where applicable, for Phase 2 and Phase 3.

B) Compatibility with other Public Financing

Tenders that receive public financing from other sources will be excluded if this leads to double public financing or
an accumulation of different types of public financing that is not permitted by EU legislation, including EU state aid
rules.

Tenderers must for each of the Phases sign Part V: Compliance Criteria of the ESPD at Annex A.

° http://www.oecd.org/innovation/inno/frascati-manual.htm
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C) Compliance with the requirements regarding the Place of Performance of the Contract

BroadWay-specific place of performance requirements

Tenders will be excluded if they do not meet the following requirements relating to the place of performance of
the contract:

e At least 75% of the total value of activities covered by the Framework Agreement must be performed in
the EU Member States or H2020 Associated Countries. The principal R&D personnel working on the PCP
must be located in the EU Member States or H2020 Associated Countries.

e At least 75% of the total value of activities covered by each Specific Contract for each PCP Phase must be
performed in the EU Member States or in H2020 associated countries. The key R&D personnel working on
each Specific Contract must be located in EU Member States or H2020 Associated Countries.

e 100% of the total value of activities related to development of security components covered by the
Framework Agreement for each PCP Phase must be performed in the EU Member States or in H2020
Associated Countries. The key R&D personnel working on each Specific Contract must be located in the EU
Member States.

e 100% of the total value of activities related to development of security components covered by each
Specific Contract for each PCP Phase must be performed in the EU Member States or in H2020 Associated
Countries. The key R&D personnel working on each Specific Contract must be located in the EU Member
States.

There are corresponding clauses in the Framework Agreement (TD3).

The percentage is calculated as the part of the total monetary value of the contract that is allocated to activities
performed in the EU Member States or in other countries associated to Horizon 2020.

All activities covered by the Contracts are included in the calculation, i.e. all R&D and operational activities that are
needed to perform the R&D Services (e.g. research, development, testing and certifying solutions). This includes all
activities performed under the Contracts by Contractors and, if applicable, their Subcontractors.

The key R&D personnel are the main researchers, developers and testers responsible for leading the R&D activities
covered by the Contracts.

The countries associated to Horizon 2020 are those listed as Associated Countries in the Participant Portal Online
Manual 15.

The following evidence is required:

e the financial part of the Tender must provide binding unit prices for all foreseeable items for the duration
of the whole Framework Agreement and give a breakdown of the price for the current phase in terms of
units and unit prices (hours and unit price per hour), for every type of item in the contract (e.g. junior and
senior researchers),

e alist of staff working on the Specific Contract (including for Subcontractors), indicating clearly their role in
performing the contract (i.e. whether they are principal R&D staff or not) and the location (country) where
they will carry out their tasks under the contract,

e a confirmation or declaration of honour that, where certain activities forming part of the contract are
subcontracted, Subcontractors will be required to comply with the place of performance obligation to
ensure that the minimum percentage of the total amount of activities that has to be performed in the EU
Member States or in countries participating in Horizon 2020 is respected.
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Tenderers shall - for each of the PCP Phases - provide a financial Offer and present a list of staff working as well as
a Consortia and/or a Subcontracting Statement, in the ESPD, as appropriate.

D) Compliance with Ethics Requirements
Tenders will be excluded if they do not comply with the following rules:

e ethical principles (including the highest standards of research integrity, notably as set out in the European
Code of Conduct for Research Integrity'®, and, in particular, avoiding fabrication, falsification, plagiarism
and other research misconduct)

e applicable international, EU and national law, including those on checks, reviews and audits by the
European Commission and the European Anti-Fraud Office (OLAF) and data protection.

e Tenderers must not include plans to carry out activities that are prohibited in all Member States, even if
the activities are allowed in a country outside the EU.

If the Tender involves activities that raise ethical issues, the Tenderer must submit an ethics self-assessment (see
guidance for EU grant beneficiaries):

There shall be an ongoing obligation throughout the Phases to provide updated information.
E) Compliance with Security Requirements
BroadWay-specific security requirements

In order to protect the essential interest of the security in the European Union and/or its Member States, the
BroadWay PCP shall be restricted to legal entities established or deemed to be established in Member States and
ultimately controlled by Member States and/or nationals (entities or natural persons) of Member States. Legal
entities established in H2020 Associated Countries and legal entities established in the EU but controlled from third
countries are not eligible for participation in the BroadWay PCP for security reasons.

A "national" means any legal entity with registered offices in a Member States as well as any natural person with a
nationality of a Member State.

Control has the meaning provided in articles 5 to 9 of the Belgian Companies Code. It means the power, factual or
by right, to exercise a decisive influence on the designation of the majority of the directors of an entity, or on its
management. Notably, there is legal control when it results from the possession of the majority of the voting rights
linked to the shares of the controlled company.

Please refer to Section 5.4 C regarding Place of Performance requirement for development of security components.
Other security requirements

Tenderers must also comply with EU, national and international law on dual-use goods or dangerous materials and
substances.

Tenders themselves and the Results of the executed work must not contain any classified information.

If the output of activities or Results proposed in the Tender raise security issues or uses EU-classified information,
the Tenderer must show that these issues are being handled correctly. In such a case, Tenderers are required to
ensure and to provide evidence of the adequate clearance of all relevant facilities. They must examine any issues
(such as those relating to access to classified information or export or transfer control) with the national authorities
before submitting their offer. Tenders must include a draft security classification guide (SCG), indicating the
expected levels of security classification.

10 https://ec.europa.eu/research/participants/data/ref/h2020/other/hi/h2020-ethics code-of-conduct en.pdf
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The following evidence is required:

e Confirmation and proof that the legal entity(ies) of the Tenderer (i.e. all entities submitting a Joint Tender
or all members of the tendering Consortium) has/have their registered office in a Member State.

e Confirmation that the legal entity(ies) of the Tenderer (i.e. all entities submitting a Joint Tender or all
members of the tendering Consortium) are not ultimately controlled from third countries. Proof of the
ultimate controlling entity or natural person will be provided by the Tenderer at first demand of the Lead
Procurer.

e If necessary, for the Tender procedure or for performing the Contracts, Tenderers/Contractors will be
requested to ensure appropriate security clearance for third parties (e.g. for external experts needed to
evaluate the proposal).

Tenders will be excluded if they do not comply with the above.

Please note that these requirements will also remain applicable during the performance and after the termination
of the Contracts.

In case the Contractor does not comply with these requirements anymore during or after the performance of the
Framework Agreement, it shall notify this to the Lead Procurer and any other Contractor (i.e. the other entities
having submitted a Joint Tender or the other members of the tendering Consortium under the concerned
Framework Agreement) and, whether or not such notification has happened, the Framework Agreement and any
relevant Specific Contract shall terminate in its respect as provided for in Clause 27.2, with immediate effect and
without further notice. In case said Contractor has derived assets or rights as a result of performing this Framework
Agreement or any Specific Contract, and in particular all Intellectual Property Rights and Trade Secrets on the
Results, then the ownership or benefit thereof shall be deemed transferred to all the other Contractors, if any, in
equal parts or in any other agreed proportion, with immediate effect and without further notice and without any
other consideration than the benefits already derived by said Contractor from the activities conducted under this
Framework Agreement and any Specific Contract. In case there is no other Contractor (left), then the ownership or
benefit thereof shall be transferred to an entity designated by the Lead Procurer, within fifteen (15) calendar days
as from such designation, without further notice and for a consideration either negotiated between such Contractor
and the assignee or, barring agreement between such Contractor and the assignee within thirty (30) calendar days
from designation, at the fair market value thereof, as determined by the Lead Procurer in its full discretion.

Call-offs for Phases 2 and 3 may request that this security information be updated in the offers submitted for that
phase.

Before starting the particular task that raises security issues, Contractors must provide a copy of any export or
transfer licenses required under EU, national or international law.

The Framework Agreement and/or the Specific Contract contains a provision on security.

5.5 Award Criteria

A Framework Agreement and Specific Contracts will be awarded on the basis of the most economically
advantageous Tender(s) as identified in accordance with the Award Criteria below.

In PCP Challenge (TD2), the BroadWay Objectives are described in detail. Each Objective consists of several Sub-
objectives, whose purpose is to encourage Tenderers to provide “sufficient information to describe how each Sub-
objective will be achieved” and/or “nice to haves”.

e Asregards “sufficient information to describe how each Sub-objective will be achieved, the Scoring Model
for the Award Criteria in Appendix 5 will be applied.

e Asregards “Nice to haves”, they will not be formally assessed individually as Sub-objectives but shall have
an impact in selecting a successful Tenderer from an unsuccessful Tenderer in a situation where two
Tenderers receive the same scores for their Tenders.
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In the Technical Offer (in Annex B), Tenderers need to make clear how they intend to achieve the Sub-objectives,
providing sufficient information on how they will be achieved and/or for the optional “nice to haves “.

As regards the Award Criteria, Objectives are evaluated in the category Impact on Challenge (see below). The final
score of points for each Objective will be discussed and decided by the Technical Validation Committee (TVC) and
the final value will be determined according to the fulfiiment of the Sub-objectives.

These Objectives are expected to be a part of the end-solution, by the time the BroadWay Project finishes. The
Lead Procurer does not expect Tenderers to already have all of these features in place when submitting their
Tender; this work is part of the R&D Process.

In the Technical Offer, in Impact on Challenge, eleven (11) Objectives are defined. These include:
1) Pan-European Architecture,
2) Pan-European Availability,
3) Pan-European Security,
4) Pan-European SpiceNet Governance,
5) Pan-European Operational Mobility,
6) Standardised solutions,
7) Application Eco-system,
8) Device Eco-system,
9) Innovation Eco-system,
10) Technical validation and Practitioner evaluation

11) Practitioner Evaluation and Acceptance

Please note:

1) If two of the Sub-objectives seeking “sufficient information for achieving Sub-objective” derived from the
above Objectives, receives a score of 0, that shall lead to the exclusion of the Tenderer.

2) In the Technical Offer under the category of Impact on Challenge, if any one of the Objectives receives a
score of 0, this shall lead to exclusion of the Tenderer.

3) If Sub-objective PESAr13 Software Quality Assurance in Pan-European Security and/or PESArl15 Harmonised
Security Assurance receives a score of 0, that shall lead to exclusion of the Tenderer (see section 2.2.3.1
Broadway PCP Challenge (TD2)).

4) If the price offered for a Phase is above the Ceiling Price for that Phase, the Tenderer shall be excluded.

The evaluation will be assessed based on the following Award Criteria.

A minimum threshold of 60 % of the total amount of points as well as or certain criteria must be reached (see
Section 7.5 below).

The model presented in Appendix 5 “Scoring Model for the Award Criteria” will be used by the TVC to assess and
score the extent to which a Tender meets the Award Criteria.

Award Criteria Phase 1:Solution Design and framework agreement
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1. Project Management

Feasibility of the project plan and schedule

Methodology of the project, including risk management and quality assurance
2. Impact on Challenge

Objective 1 - Pan-European Architecture
1.1: Describe how your solution will achieve this Objective.

1.2: Describe how your solution will be innovative in this domain.

Objective 2- Pan-European Availability
2.1: Describe how your solution will achieve this Objective.

2.2: Describe how your solution will be innovative in this domain.

Objective 3- Pan-European Security
3.1: Describe how your solution will achieve this Objective.

3.2: Describe how your solution will be innovative in this domain.

Objective 4- Pan-European SpiceNet Governance
4.1: Describe how your solution will achieve this Objective.

4.2: Describe how your solution will be innovative in this domain.

Objective 5- Pan-European Operational Mobility
5.1: Describe how your solution will achieve this Objective.

5.2: Describe how your solution will be innovative in this domain.

Objective 6- Standardised Solutions
6.1: Describe how your solution will achieve this Objective.

6.2: Describe how your solution will be innovative in this domain.

Objective 7- Application Eco-System
7.1: Describe how your solution will achieve this Objective.

7.2: Describe how your solution will be innovative in this domain.

Objective 8- Device Eco-System
8.1: Describe how your solution will achieve this Objective.

8.2: Describe how your solution will be innovative in this domain.

Objective 9- Innovation Eco-System

9.1: Describe how your solution will achieve this Objective.
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9.2: Describe how your solution will be innovative in this domain.

Objective 10- Technical Validation
10.1: Describe how your solution will achieve this Objective.

10.2: Describe how your solution will be innovative in this domain.

Objective 11 - Practitioner Evaluation and Acceptance

11.1: Describe how activities to support practitioner evaluation by the PEVT wiill
support evaluation of your solution.

11.2: Describe how will practitioner evaluation support future evaluation for public
safety solutions.

3. Commercial Feasibility
Completeness, sense of reality and feasibility of the commercialisation plan
including the market analysis and risk management
Sense of reality and feasibility of the principles for licensing, pricing, packaging,
distribution

4. Evaluation of the solution and sustainability of testing

Describe your vision and plan on executing prototype and pilot testing taking into
account the plug test style approach, which shall integrate your solution with other
solution providers and test capabilities.

Describe how your approach for testing shall be useable for testing of solutions that
are developed outside of the BroadWay PCP.

5. Price

Binding contract price for carrying out the work in the present Phase

Award Criteria Phase 2: Solution Prototype

5%

10%

20%

1. Project Management

Feasibility of the Project plan and schedule

Methodology of the Project, including risk management and quality assurance
2. Impact on Challenge

Objective 1 - Pan-European Architecture
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1.1: Show how your solution will achieve this Objective.

1.2: Show how your solution will be innovative in this domain.

Objective 2- Pan-European Availability
2.1: Show how your solution will achieve this Objective.

2.2: Show how your solution will be innovative in this domain.

Objective 3- Pan-European Security
3.1: Show how your solution will achieve this Objective.

3.2: Show how your solution will be innovative in this domain.

Objective 4- Pan-European SpiceNet Governance
4.1: Show how your solution will achieve this Objective.

4.2: Show how your solution will be innovative in this domain.

Objective 5- Pan-European Operational Mobility
5.1: Show how your solution will achieve this Objective.

5.2: Show how your solution will be innovative in this domain.

Objective 6- Standardised Solutions
6.1: Show how your solution will achieve this Objective.

6.2: Show how your solution will be innovative in this domain.

Objective 7- Application Eco-System
7.1: Show how your solution will achieve this Objective.

7.2: Show how your solution will be innovative in this domain.

Objective 8- Device Eco-System
8.1: Show how your solution will achieve this Objective.

8.2: Show how your solution will be innovative in this domain.

Objective 9- Innovation Eco-System
9.1: Show how your solution will achieve this Objective.

9.2: Show how your solution will be innovative in this domain.

Objective 10- Technical Validation
10.1: Show how your solution will achieve this Objective.

10.2: Show how your solution will be innovative in this domain.

Objective 11 - Practitioner Evaluation and Acceptance

11.1: Describe how activities to support practitioner evaluation by the PEVT will

support evaluation of your solution.
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11.2: Describe how will practitioner evaluation support future evaluation for public
safety solutions.

3. Commercial Feasibility

Completeness, sense of reality and feasibility of the commercialisation plan
including the market analysis and risk management.

Sense of reality and feasibility of the principles for licensing, pricing, packaging,
distribution

4. Evaluation of the solution and sustainability of testing

Show your vision and plan on executing prototype and pilot testing (TRL7-
operational environment) taking into account the plug test style approach, which
shall integrate your solution with other solution providers and test capabilities.

Show how your approach for testing shall be useable for testing of solutions that
are developed outside of the BroadWay PCP.

5. Price

Binding contract price for carrying out the work in the present Phase

Award Criteria Phase 3: Pilot

10%

15%

20%

1. Project Management

Feasibility of the project plan and schedule

Methodology of the project, including risk management and quality assurance
2. Impact on Challenge

Objective 1 - Pan-European Architecture
1.1: Demonstrate how your solution will achieve this Objective.

1.2: Demonstrate how your solution will be innovative in this domain.

Objective 2- Pan-European Availability
2.1: Demonstrate how your solution will achieve this Objective.

2.2: Demonstrate how your solution will be innovative in this domain.

Objective 3- Pan-European Security
3.1: Demonstrate how your solution will achieve this Objective.

3.2: Demonstrate how your solution will be innovative in this domain.
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Objective 4- Pan-European SpiceNet Governance
4.1: Demonstrate how your solution will achieve this Objective.

4.2: Demonstrate how your solution will be innovative in this domain.

Objective 5- Pan-European Operational Mobility
5.1: Demonstrate how your solution will achieve this Objective.

5.2: Demonstrate how your solution will be innovative in this domain.

Objective 6- Standardised Solutions
6.1: Demonstrate how your solution will achieve this Objective.

6.2: Demonstrate how your solution will be innovative in this domain.

Objective 7- Application Eco-System
7.1: Demonstrate how your solution will achieve this Objective.

7.2: Demonstrate how your solution will be innovative in this domain.

Objective 8- Device Eco-System
8.1: Demonstrate how your solution will achieve this Objective.

8.2: Demonstrate how your solution will be innovative in this domain.

Objective 9- Innovation Eco-System
9.1: Demonstrate how your solution will achieve this Objective.

9.2: Demonstrate how your solution will be innovative in this domain.

Objective 10- Technical Validation
10.1: S Demonstrate how your solution will achieve this Objective.

10.2: Demonstrate how your solution will be innovative in this domain.

Objective 11- Practitioner Evaluation and Acceptance

11.1: Describe how activities to support practitioner evaluation by the PEVT will
support evaluation of your solution.

11.2: Demonstrate how will practitioner evaluation support future evaluation for
public safety solutions.

3. Commercial Feasibility

Completeness, sense of reality and feasibility of the commercialisation plan
including the market analysis and risk management

Sense of reality and feasibility of the principles for licensing, pricing, packaging,
distribution

4. Evaluation of the solution and sustainability of testing
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Demonstrate your vision and plan on executing prototype and pilot testing (TRL8- 5
system complete and qualified) taking into account the plug test style approach
which shall integrate your solution with other solution providers and test
capabilities.

Demonstrate how your approach for testing shall be useable for testing of solutions
that are developed outside of the BroadWay PCP.

5. Price 20%

Binding contract price for carrying out the work in the present Phase 5

Calculation example

Each Award Criteria has specified Maximum points and weighting in each Phase. Appendix 5 “Scoring Model for the
Award Criteria” will be used to determine points per criteria. When determined, the final score of points will be
multiplied by a weighting percentage which will lead to a final score for that criteria. For Project Management and
Impact on Challenge, where there are several items within, all scores are added, leading to a final score of points.
This will be multiplied by the weighting percentage per particular title (Project Management or Impact on
Challenge) leading to a final score for that criteria.

The emphasis in R&D is on fulfilling the Challenge, price has a minor impact. For that reason, price has a weighting
value 20% and it will be assessed on the basis of the formula foreseen in the Appendix 6 -Scoring Model for the
Price.

The final score of points from each criterion will be added and it will lead to a total amount of points per Tenderer.

Note: The weighted Award Criteria must ensure that the Lead Procurer gets the best value for money. It is therefore
not permitted to use either lowest price as the sole criteria, without taking quality into account, or highest quality
as the sole criteria, without taking price into account.

All the Award Criteria will be evaluated by examining the written Tender.

Tender prices for the assessment shall be stated in euros currency, exclusive of VAT. The Tenderer shall for Phase
2 and Phase 3 give an indication of the price in the Tender in Annex C.

It is incumbent upon the Tenderer who seeks to obtain points to supply information which enables the scoring of
the Tender. The scoring will be made according to an absolute scale, meaning that several Tenderers can receive
the same score and that the points a particular Tenderer receives is not affected by the points other Tenderers have
received.

The Scoring Model for the Award Criteria in Appendix 5 will be applied for “sufficient information to describe how
each Sub-objective will be achieved”.

“Nice to haves” will not be formally assessed individually as Sub-objectives but shall have an impact in selecting a
successful Tenderer from an unsuccessful Tenderer in a situation where two Tenderers receive the same scores for
their Tenders.

If two Tenders are awarded the same number of total points in the evaluation process, the Tender with the highest
points on Impact on Challenge shall be ranked higher. If they are awarded the same number of points on Impact as
well, the Tender with the lowest price shall be ranked higher. If they are awarded the same number of points on
Price as well, they will, if necessary, be separated by drawing of lots performed by two representatives of the Lead
Procurer. This will also apply to awards made for Phase 2 and Phase 3.

Successful Tenderers will be advised according to the published key dates and will be, if awarded the Contracts,
expected to mobilise rapidly to start the Project. It is important that Phase 1 Projects start soon after the Contracts
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have been issued, so that all Projects can be assessed fairly and move on to Phase 2 and Phase 3 concurrently and
smoothly.

5.6 Assessment Criteria for Phase 2 and 3

The above criteria and weight per selection criterion, and evaluation method will also subsequently be used for
Call-offs for Phase 2 and Phase 3, though elaborated and developed in further detail for the specific purposes of
each such Phase. Additional sub-criteria may be added for the Call-offs for Phases 2 and 3, as a way of making the
Award Criteria more precise, provided that they do not substantially change the existing criteria. The final list of
criteria for these Phases will be provided with the Call-off documentation. The weight and points per selection
criterion for Phases 2 and 3 are also subject to confirmation in the Call-off documents.

Before the start of Phase 2, the Lead Procurer shall issue a Call-off to relevant Contractors, in which Contractors
will be informed of:

e the economic and financial requirements.

the scope, objectives and deliverables of the Specific Contract for Phase 2 and 3.

the formula for the Price criterion will be applied for the next Phases.

the deadline for the receipt of responses to the Call-off.

5.7 General Assessment Process

Based on TVC assessments, a preliminary ranking of the Tenders is made. For more information, see section 7.3
Evaluation of the submitted Tenderers and initial Contract Award.

The process for evaluating the Offers in Phase 2 and 3 will be based on the Award Criteria and the method used in
evaluating the original Tenders as set out above but may be elaborated or developed in further detail within those
frames.
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SECTION 6: OTHER TENDER CONDITIONS

6.1 Tenderer’s Statement

Each Tenderer is required to accept the provisions of the RFT. All Tenderers must return, with their Tender, a
scanned copy of the Tenderer’s Statement, as set out in Part VI — Tenderer’s Statement of the ESPD, printed on
the Tenderer’s letterhead. The Lead Procurer must be able to read the scanned signature of the Tenderer. If
possible, please sign documents using blue ink. If the Lead Procurer cannot read the scanned signature, Tenderers
may be requested to re-submit. Tenderers may not amend the Tenderer’s Statement.

6.2 Data Protection

The Lead Procurer will be a data controller (where data controller has the meaning under the Data Protection Laws)
in respect of any Personal Data (where Personal Data has the meaning under the Data Protection Laws) required
to be provided by the Tenderer in response to the RFT.

The Tenderer, as data controller in respect of any Personal Data provided by it in its Tender is required to confirm
in Part VI — Tenderer’s Statement of the ESPD that all data subjects (where data subject has the meaning given
under the Data Protection laws) whose Personal Data is provided by the Tenderer have consented to the processing
of such Personal Data by the Tenderer, the Lead Procurer, Group of Procurers, the Procurement Committee (PCe)
and the supplier of the www.publicprocurement.be website, for the purposes of the participation of the Tenderer
in this Competition or that the Tenderer otherwise has a legal basis for providing such Personal Data to the Lead
Procurer for the purposes of its participation in this Competition.

6.3 Signed Tenders

Tenderers shall submit their Tender by means of the predefined Tender Documents, Annexes and all related
correspondence. This applies to the Tenders for the Request for Tender and Phase 1, as well as for the Tenders for
the Phase 2 and 3 Call-offs.

A signed Tender will be considered to constitute a firm, irrevocable, unchangeable and binding offer from the
Tenderer. The Tenderers signatory must have the proven power and capacity. A signature of an authorized
representative will be considered as the signature of the Tender (and will be binding on the Tenderer or, for joint
Tenders, the group of Tenderers).

Each document, Technical Offer or attachment, every correction, alteration and/or addition which may impact the
original conditions of the Tender must also be signed by the signatory or his representative(s).

For the submission of the BroadWay Tender, e-Tendering is used. Tenderers are asked to have an authorized
representative sign each of the submission forms (Annexes A through E) separately, either manually (“blue ink”) in
the foreseen signature box, or electronically, and upload them separately.

More information on the electronic submitting of the Tenders in Appendix 4 Electronic Submission of the BroadWay
Tender.

6.4 Language

As the Lead Procurer is located in Belgium, the official language of the PCP must be French and Dutch. All Tendering
Documents will be published in the official languages as well as in English. All Tender Documents, in each language,
will be made available on the Project website www.broadway-info.eu. Tenderers are requested to expressly
indicate their choice of official language in Annex E, which shall be submitted with the Tender. This language shall
remain the language of official communication from the Lead Procurer to the Tenderer/Contractor for the duration
of the PCP procedure. This language shall also be the language of the competent court for the procedures described
in section 7.7 of this RFT.
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Please note that as the working language of the PCP is English, all Tenderer submissions (Tender, Offer, Annex
forms and monitoring forms etc.) shall be made in English. All communication and/or requests for clarification
(relating to either the Tender procedure or the implementation of the Contracts) shall be carried out in English and
published on the Project website, where applicable.

6.5 Confidentiality/Trade Secrets

All documentation, data, statistics, drawings, information, samples or material disclosed or furnished by the Lead
Procurer to Tenderers during the course of this Competition:

(a) are furnished for the sole purpose of replying to this PCP only;

(b) may not be used, communicated, reproduced or published for any other purpose without the prior written
permission of the Lead Procurer;

(c) shall be treated as confidential by the Tenderer and by any third parties (including Subcontractors) engaged
or consulted by the Tenderer; and

(d) must be returned immediately to the Lead Procurer upon cancellation or completion of this PCP if so
required by the Lead Procurer.

In respect of any Trade Secrets such as business plans, R&D maps or trajectories, customer lists etc. that it may
receive from the Tenderer, the Lead Procurer undertakes to keep secret and strictly confidential and to ensure
that all members of the Group of Procurers will be bound by the same confidentiality obligations towards the
Contractor.

See clauses 8 and 18 of the Framework Agreement.

6.6 Publicity

No publicity regarding this Competition or the Contracts pursuant to this Competition is permitted unless and until
the Lead Procurer has given its prior written consent to the relevant communication. See clauses 18 and 26 of the
Framework Agreement.

6.7 Freedom of Information

The principle of public access to official documents means that public documents and records (with a few
exceptions) should be made available to whoever asks for them. The principle is balanced by the obligation of
professional secrecy, that sets down that public authorities are obliged to protect business secrets of others, if
disclosure may seriously harm their interests.

Without prejudice to the confidentiality rules under Clause 8 of the Framework Agreement, Tenderers are asked to
consider if any of the information supplied by them in their Tender should not be disclosed because of its
confidentiality or commercial sensitivity. If Tenderers consider that certain information is not to be disclosed
because of its confidentiality or commercial sensitivity, Tenderers must, when providing such information, clearly
identify the specific sections of their Tender containing such information and specify the reasons for its
confidentiality or commercial sensitivity.

For the avoidance of doubt, Tenderers may not assert confidentiality or commercial sensitivity over the entire
Tender but must clearly identify the specific section containing such information. If Tenderers do not identify
information as confidential or commercially sensitive, it is liable to be released in response to a request for
information without further notice to or consultation with the Tenderer. The Lead Procurer will, where possible,
consult with Tenderers about confidential or commercially sensitive information so identified before making its
decision on a request received. Moreover, exceptions to the confidentiality obligations provided for by Clause 8 of
the Framework Agreement will remain fully applicable notwithstanding any contrary statement or declaration by
the Tenderers. The Lead Procurer accepts no liability whatsoever in respect of any information provided which is
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subsequently released (irrespective of notification) or in respect of any consequential damage suffered as a result
of such obligations.

Tenderers should however be aware that the Lead Procurer reserves the right to publish public summaries of the
results of the BroadWay PCP Projects (Phase 1, 2 and 3), including information of the key R&D Results attained and
lessons learned by the BroadWay Project team. Details will not be disclosed that will harm the legitimate business
interest of the Contractors involved in the BroadWay PCP or that would distort fair competition on the market.

The Lead Procurer will also distribute and publish the following information about the Contractors that are awarded
with contracts:

e The name of the organisation
e Their location
e The title of the Project
¢ Ashort summary of the Project
e Contract value
The aforesaid award information will be sent to the contact information stated in the Tender.

Experts, employees of the Lead Procurer and other persons contracted to aid in the tendering and award process
will handle all information confidentially in accordance to above. Experts with a conflict of interest with one or
more of the Tenders will not assess these Tenders.

6.8 Anti- Competitive Conduct

Tenderer’s attention is drawn to the Code of Economic Law of 2013, which makes it a criminal offence for Tenderers
to collude on prices or terms in a public procurement competition.

6.9 Industry Terms used in this RFT

Where reference is made to a particular item, source, process, trademark, or type in the RFT then all such references
are to be given the meaning generally understood in the relevant industry and operational environment.

6.10 Cancellation of the Tender Procedure

The Lead Procurer may, at any moment, including during the intra-Phase procedure, cease to proceed with the
Tender procedure and cancel it. The Lead Procurer reserves the right not to award any Contracts at the end of the
Tender procedure. The Lead Procurer may also decide, after an award decision, not to sign the Framework
Agreement or any Specific Contract, for instance but not only in case of litigation initiated during the Standstill
Period. The Lead Procurer is not liable for any expense or loss the Tenderers may have incurred in preparing their
Tender.

6.11 Decision

After 30 days after the final date for receipt of Tenders, an award decision will be sent to Tenderers, also containing
the reasons for the decisions taken. Contracts will be sent shortly after that.

The award decision given to the highest ranked Tenderers will be conditional upon:

a) The Tenderer submitting the following evidence in respect of the Tenderer (including the Lead Contractor
and any Subcontractors, as applicable, to the extent not already provided, within seven (7) days of request
by the Lead Procurer:

b) The evidence specified at section 5.3 above demonstrating that each entity concerned meets the Selection
Criteria and the other requirements specified at section 5.1 b), c) and d). See section 7.3 for further
information.
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SECTION 7: PROCESS RULES AND OTHER INFORMATION

7.1 Overview

There are two types of evaluations under this PCP:
1) Evaluation process intended to rank the Tenderers in order to award Contracts to the best ranked Tenders;
2) Evaluation process intended to assess the outcome of the work executed in a particular Phase. This
evaluation will lead to the decision of payments and regarding the eligibility of a Contractor to bid for the
next Phase.

Tenders will be evaluated in a non-discriminatory and transparent manner.

First, Tenders are checked on the basis of content and format compliance with the conditions of the Tender. Then,
the Administrative Section is checked, and finally, if proven to be compliant, the Technical Section will be evaluated.
The Financial Section will be assessed on the condition that the Technical Section has been evaluated and proven
to comply with BroadWay’s Objectives.

7.2 Opening of Tenders

Tender submission takes places electronically, via the e-procurement.be website. There will be a formal opening
session with the opening of the electronic safe on e-Tendering on 3 June 2019 @ 16.00 CEST. Tenderers cannot be
present.

For the opening of the Tenders, the Lead Procurer will organise a team composed of two representatives of ASTRID
and the Coordinator to attend and verify the opening of Tenders.

This team will be in charge of opening the Tenders and checking the general administrative compliance with the
conditions on the content and format of the Tender.

The Lead Procurer will receive the Offers filed before the corresponding deadline in each Phase of the BroadWay
PCPProcess, opening them in the term described in the RFT, as well as in the Specific Contract Call-offs.

A report is compiled of this opening session. This report contains all the information about the opening. All
submitted Tenders are automatically included in the report. The report is then signed by the representatives of the
team.

After the general administrative compliance check, Tenders compliant with the procedural requirements and
formalities and not in conflict with the exclusion and Compliance Criteria will be passed on to the TVC.

Tenders not complying with the formal and procedural requirements will be excluded from the Tender evaluation.

7.3 Evaluation of the submitted Tenders and initial Contract Award
The evaluation process will be conducted as follows:
The PCe and the TVC will evaluate the Tenders, carrying out the following four steps:
Step 1 — Checking whether the Exclusion Grounds apply to the Tenderer (pass/fail; based on the ESPD)

Step 2 — For Tenderers passing Step 1, evaluating the Tender based on the Compliance Criteria (pass/fail;
based on the ESPD)

Step 3 — For Tenderers passing Step 2, assessing whether the Tenderer has the capacities necessary to
perform the contract, on the basis of the Selection Criteria (based on the ESPD)

Step 4 — For Tenders passing Step 3, evaluating the Tender based on the weighted Award Criteria
(Technical Offer, Annex C)

For the evaluation of the Tenders, the Lead Procurer will chair the TVC. The Lead Procurer has the right to ask the
PCe for support for Step 4.
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Tenders to the RFT, as well as the Tenders for the Phase 2 and 3 Call-offs, will preferably be assessed and ranked
by the same members of the TVC.

When carrying out its tasks, the TVC shall not seek or take instructions from the Lead Procurer, from any
government of a procurer or from any other body.

The evaluation process will be conducted as follows:
Steps 1-3

Steps 1-3 are verified and agreed by the PCe, which may also consult the TVC. The Compliance Criteria will be
assessed on the basis of the declaration made in the ESPD. An assessment of the Tenderer’s capacity to perform
the Contracts will be done on the basis of the Selection Criteria and the declaration made in the ESPD. The Tenderers
must be able to satisfy all of the criteria. These will be evaluated on a pass/fail (yes/no) basis.

Step 4

Only Tenders passing this step will be further evaluated by the TVC. The evaluation of the Technical Offer will be
done based on technical and non-technical Award Criteria and according to the scoring model (see Appendix 5 -
Scoring Model for the Award Criteria to the RFT). A minimum threshold of 60% of the total amount of points must
be reached as well as of certain criteria (see section 7.5 below).

The Financial Section of Tenders passing this step will then be evaluated. The Financial Offer (Annex C and D) will
be assessed on the basis of the formula foreseen in the scoring model (Appendix 6 Scoring Model for the Price).
The price that will be evaluated is the Actual Price.

First of all, the TVC will independently and individually assess all Tenders. The more points a Tender scores in total,
the higher it is ranked. Based on the evaluators’ individual assessments, which are all equally weighted, a
preliminary ranking of the Tenders will be made.

If deemed necessary, an online hearing will take place, where Tenderers will be asked to clarify aspects of their
Tender.

Subsequently, the TVC will meet to collect, compare and discuss the comments of each evaluator for each Tender,
and to review the preliminary scoring and ranking to ensure that the assessment of all Tenders is consistent and
non-discriminatory.

The TVC will make a final recommendation for the award of the contracts to the Lead Procurer.

The Lead Procurer will ultimately decide on:
1) The final ranking of the Tenders;
2) The award of the Contracts.

Large differences in assessment by the evaluators will be identified. If the reasoning given by the evaluators requires
further clarification, this will be provided by them.

Appointment to the Framework Agreement will be awarded on the basis of the Most Economically Advantageous
Tender (MEAT).

After the award decision has been taken, the Tenderers will be informed about their ranking. To the selected
Tenderers a Framework Contract and Specific Contract for Phase 1 will be sent shortly thereafter. Tenderers will
sign the Contracts in line with the schedule for this PCP in section 1.7.

Successful Tenderers must sign and return the Framework Agreement and Specific Contract for Phase 1 to the Lead
Procurer within 5 days from the date of expiry of the Standstill Period, unless notified otherwise in writing by the
Lead Procurer (see PCP Schedule in section 1.7 of the RFT). A signed Framework Agreement returned by the
successful Tenderer(s) is not binding on the Lead Procurer until the Lead Procurer has signed the Framework
Agreement in accordance with section 1.1 of the RFT.

Where the signed Framework Agreement and Specific Contract has not been received by the Lead Procurer within
the period specified above, then the Lead Procurer may proceed to offer a Framework Agreement and Specific
Contract to the next highest-ranked Tenderer.
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Successful Tenderers will be, if awarded Contracts, expected to start and finish their Project in time. If the Project
is not finished by the deadline, the Contractor will not be eligible to submit a Tender for the next Phase.

Successful Tenderers should also note that where a Specific Contract is awarded by way of a Call-off, the Lead
Procurer will require the Contractor to whom it has decided to award a Specific Contract to supply up-to-date
evidence to demonstrate that each entity concerned meets the Exclusion Grounds, Selection Criteria, Compliance
Criteria and all other compliance requirements as per section 5 of the RFT.

Unsuccessful Tenderers may contact the Lead Procurer, within 5 days of the award decision, to obtain additional

information about their Tender not being selected for a contract. Tenderers will be given feedback on their Tender.

7.4 Evaluation of Phases 2 and 3

The criteria and the method for evaluating the Tenders in Phase 2 and 3 will be the same as the criteria and the
method used in evaluating the original Tenders as set out below but may be elaborated or developed in further
detail within those frames. The weighting of each Award Criterion may differ from the initial weight in Phase 1 or
Phase 2.

For Phase 2 and Phase 3, the composition of the TVC and evaluation process up to the award decision will, as much
as possible, remain the same as for Phase 1. Nonetheless, the evaluation process may be described in more detail,
in particular for Phase 3, in respect to the testing procedures.

7.5 Assessment and Scoring

Awarded points for each criterion (Project Management, Impact on Challenge, Commercial Feasibility, Evaluation
of the solution and sustainability of testing) has to be multiplied by weighting percentage for particular criteria
leading to a final score per criteria. Final scores for Tenderers is a sum of all final criteria scores. Only Tenders with
the following minimum scores (threshold) are eligible for consideration for a Contract (Phases 1 to 3):

e minimum 60% of the final score of points for each of the following criteria, excluding price:
e Project Management
¢ Impact on Challenge
e Commercial feasibility

¢ Evaluation of the solution and sustainability of testing
e minimum 60% of the final score of points for the combined scores, including price.

Failure to achieve the minimum score for any of the Tender components will result in the Tender being excluded
from further participation in the PCP.

Reminder (per section 5.5 above):

1) The If two of the Sub-objectives seeking “sufficient information for achieving Sub-objective” derived from
the Objectives under the category of Impact on Challenge, receives a score of O, that shall lead to the
exclusion of the Tenderer.

2) In the Technical Offer under the category of Impact on Challenge, if any one of the Objectives receives a
score of 0, this shall lead to exclusion of the Tenderer.

3) If Sub-objective PESAr13 Software Quality Assurance in Pan-European Security and/or PESArl5 Harmonised
Security Assurance receives a score of 0, that shall lead to exclusion of the Tenderer. (see TD2-Broadway
Challenge — 2.2.3.1).

4) If the price offered for a phase is above the Ceiling Price for that phase: the party shall be excluded.
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The assessment criteria, weighting and the maximum points available are listed in 5.5. The scoring model is found
in Appendix 5 Scoring Model for the Award Criteria.

The scoring will be made according to an absolute scale, meaning that several Tenders can receive the same score
and that the score a particular Tender receives, is not affected by the scores other Tenders have received.

7.6 Communication — Q&A

A webinar will be held on 15 March 2019 to discuss the Tender Documents. This will be followed by a briefing
meeting (face-to-face) on 26 March 2019 in Brussels to clarify the Tender Documents, the procedure and to answer
potential Tenderers’ questions or requests for clarification. Registration details will be made available on the Project
website.

All questions or requests for clarification must be received by the Lead Procurer no later than 5 April 2019. Any
guestions received after this deadline will not be answered.

The questions or requests for clarification must be addressed to:
E-mail: secretariat@broadway-info.eu.

Please mention the BroadWay Procurement Reference No. XXXX in the subject line of your emails. With each
guestion the correct document reference (TD 1, Annex A etc) and page number should be clearly stated.

The summary of all questions and answers will be presented in an anonymized Q&A document that will be
published on http://www.broadway-info.eu/tender in English.

For Phases 2 and 3, the Q&A will not be published, but distributed to all Contractors that successfully completed
the previous Phase.

Unless otherwise instructed, please do not use any other contact addresses or means or contact any other persons
in connection with this procurement.

7.7 Procedures for Appeal

Any redress, dispute or claim arising out of or in connection with the Broadway PCP Tender procedure or with
regard to the award of Contract decisions between the Lead Procurer and the Contractor with inclusion of the
award of Phases 2 and 3, must be brought promptly before/shall be heard by the Belgian Council of State (Conseil
d'Etat, Raad van State).

Any dispute or claim arising out of or in connection with the performance of the Contracts entered into between
the Lead Procurer and the Contractor, shall be heard by the Tribunal of First Instance of Brussels.

A Standstill Period of five (5) working days shall be provided after notification of any decision with regard to the
award of the Framework Agreement (incl. Phase 1), as well as the award of Phases 2 and 3, during which
unsuccessful Tenderers can make an extreme urgency application before the Council of State to suspend the
contract award procedure and/or an application for annulment before the Council of State.

Tenderers should note that the Lead Procurer will clarify the above information when notifying Tenderers of the
results of this Competition, including the evaluation scores obtained by the Tenderer concerned and the scores
obtained by the lowest ranking successful Tenderer in respect of each Award Criterion assessed by the TVC.
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SECTION 8: CONDITIONS OF CONTRACTS

8.1 Introduction

Successful Tenderers will be requested to sign both a Framework Agreement and a Specific Contract for Phase 1.
For the Phases 2 and 3, selected Contractors will be asked to sign a Specific Contract for the given Phases (see the
templates given in TD3 and TD4).

8.2 Monitoring

During each Phase, contract implementation will be monitored periodically and reviewed against the expected
outcomes (milestones, deliverables and output or Results) for the Phase. See also Expected Outcomes in section
3.5 and clause 12 of the Framework Agreement.

Each Contractor must cover its own costs and thus foresee appropriate personnel and travel budgets in its Offer
for monitoring meetings, in addition to end of Phase 2 and 3 Results demonstration to the EC.

8.3 Evaluation of the Outcome at the End of a Phase

On the end date of each Phase, the Contractors shall submit their End of Phase Reporting Forms, including all the
listed deliverables and Results. The End of Phase Reporting Forms will be assessed by the TVC in order to determine
whether the respective Contractors have satisfactorily or unsatisfactorily completed a Phase. The
satisfactory/unsatisfactory completion will determine whether the Contractor shall be paid or not. A template of
an End of Phase Reporting Form is included in Appendix 9 End of Phase Reporting Form [template].

The TVC will also evaluate, if the Contractors have successfully completed a particular Phase, and consequently, if
they are eligible to participate in the Call-off for the next Phase.

Successful completion of a Phase will be assessed by the TVC against the End of Phase Reporting Form (including
all deliverables) according to the evaluation criteria. Please refer to the scoring table in Appendix 7 Scoring Model
for Outcome of the Phases and under the condition that the key milestones have been successfully completed and
objectives suitably addressed.

8.4 Payments based on Satisfactory Completion of Milestones and Deliverables of the
Phase

Payments corresponding to each PCP Phase will be subject to the satisfactory completion of the deliverables and
milestones for that Phase.

Satisfactory completion will be assessed by the TVC, which will take the final decision on the acceptance or rejection
of the milestones/deliverables/tests.

Satisfactory completion will be assessed according to the following requirements:

If the work corresponding to that milestone/deliverable has been carried out;

If a reasonable minimum quality has been delivered (see clarification below);

If the reports have been submitted on time;

If the money/resources have been allocated to the planned objectives;

If the money/resources have been allocated and the work has been carried out according to the Compliance
Criteria (place of performance, public funding and R&D definition criteria);

O O O O O

And

o If the work has been carried out in compliance with the provisions of the Contract (including in particular
verification if the Contractor has duly protected and managed IPRs generated in the respective Phase);
o ‘Reasonable minimum quality’ of a report means that:
o The report can be read by somebody who is familiar with the topic, but not an expert;
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o The report gives insight into the tasks performed and the Results;
o Thereport is made using the End of Phase Report Form;

‘Reasonable minimum quality’ of a demonstration (for Phase 2 or 3) means:

o The demonstration can be understood by somebody who is familiar with the topic, but not an expert (for
instance, somebody with operational but not technical knowledge);

o The demonstration shows how the innovation works, how it can be used and (if applicable) how it is
operated and maintained;

o The demonstration is accessible to parties appointed by the Lead Procurer, unless these are direct
competitors of the Contractor.

Satisfactory completion in each of the Phases does not mean successful completion. A PCP could, for instance, be
satisfactorily completed even if it concludes that the innovation is not feasible.

The assessment will consider the efforts made by Contractors to take into account the feedback from the TVC
Monitoring Team. The Lead Procurer will approve or reject the submitted deliverables as ‘satisfactory’ within 30
calendar days of their submission.

Where the TVC judges the completion of deliverables or milestones to be unsatisfactory, the Lead Procurer may
decide to reduce or withdraw payments for that deliverable and/or may terminate the Contracts.

Invoices must be submitted to the Lead Procurer. The details regarding the payments by the Lead Procurer are set
out in clause 2 the Framework Agreement.

Contractors’ invoices must provide:

e price breakdown showing the price for R&D Services and the price for supplies of products (in order to
demonstrate compliance with the definition of R&D in compliance criterion A);

e A price breakdown showing the location or country in which the different categories of activities were
performed (e.g. x hours of senior researchers in country L at y euro/hour, a hours of junior developers in
country M at b euro/hour) (in order to demonstrate compliance with the requirement relating to the place
of performance in Compliance Criterion C).

8.5 Payments Schedule
Payment for the Contractor's R&D Services for each Phase will be made according to the following provisions:

(i) Payment schedule for Phase 1 will be:

e 100% of the Price offered by the Contractor shall be paid within 30 days from the date of receipt by the
Lead Procurer, of a correct and approved invoice, after the Lead Procurer declares the satisfactory
completion of Phase 1, as described in TD2-PCP Challenge.

(ii) Payment schedule for Phase 2 will be:

e 40% of the Price offered by the Contractor shall be paid within 30 days from the date of receipt by the
Lead Procurer, of a correct and approved invoice, after the commencement date of Phase 2,

e 60% of the Price offered by the Contractor within 30 days from the date of receipt by the Lead Procurer,
of a correct and approved invoice, after the Lead Procurer declares the satisfactory completion of Phase
2, as described in TD2-PCP Challenge.

(iii) Payment schedule for Phase 3 will be:

e 40% of the Price offered by the Contractor shall be paid within 30 days from the date of receipt by the Lead
Procurer, of a correct and approved invoice, after the commencement date of Phase 3,

e 37% of the Price offered by the Contractor within 30 days from the date of receipt by the Lead Procurer, of
a correct and approved invoice, after the Lead Procurer declares the satisfactory completion of Phase 3, as
described in TD2-PCP Challenge.
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o 23% of the Price offered by the Contractor shall be paid within 30 days from the date of receipt by the Lead
Procurer, of a correct and approved invoice, after the date in which the EU COM officially authorises the
final Grant payment.

See clause 2 of the Framework Agreement.

8.6 Eligibility for the next Phase based on Successful Completion of the Phase
Eligibility for participation in the next Phase will be subject to successful completion of the current Phase.
Successful completion of a Phase will be assessed by the TVC against the following requirements:

e If all milestones have been successfully completed (see section 3.5 Expected Outcomes for the Requested
Milestones and Appendix 7 — Scoring Model for Outcome of the Phase(s).

e If the Contractor receives an overall score of 60% in the End of Phase Report. Only the highest-ranking
Contractors will be will invited to the next Call-off stage.

Note that there is a difference between satisfactory completion (requirement for payment) and successful
completion (prerequisite for passing from one Phase to the next).

8.7 Finalisation of Phase 3: Link with possible follow-up PPI Procurement

A new call for Tenders could be launched should the procurers engage in a public procurement of innovative
solutions (PPI) to deploy a commercial volume of the solutions provided under this PCP.
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Appendix 1: PCP Principles Horizon 2020

The PCP is split into three Phases (solution design, prototyping, original development and testing of a limited set
of “first’ products or services). Evaluations after each phase progressively identify the solutions that offer the best
value for money and meet the customers’ needs.

This phased approach allows successful contractors to improve their offers for the next phase based on lessons
learnt and feedback from procurers in the previous phase.

Using a phased approach with gradually growing contract sizes per phase also makes it easier for smaller companies
to participate in the PCP and enables SMEs to grow their business step-by-step with each phase.

The R&D services can cover research and development activities ranging from solution exploration and design, to
prototyping, right through to the original development of a limited set of ‘first’ products or services in the form of
a test series. Original development of a first product or service may include limited production or supply in order
to incorporate the results of field testing and demonstrate that the product or service is suitable for production or
supply in quantity to acceptable quality standards.

R&D does not include quantity production or supply to establish the commercial viability or to recover R&D costs.!

It also excludes commercial development activities such as incremental adaptations or routine or periodic changes
to existing products, services, production lines, processes or other operations in progress, even if such changes may
constitute improvements.

The following information provides a generic introduction to the PCP instrument, in accordance with the
documentation provided by the European Commission. For a more detailed description of the PCP concept be sure
to read the following EU documents: (1) PCP Communication COM/2007/799 and (2) Staff Working document
SEC/2007/1668.

Furthermore, the PCP is also characterised by the following key features:
e Open, transparent, non-discriminatory approach

PCP is open to all operators on equal terms, regardless of the size, geographical location or governance structure.
There is, however, a place of performance requirement that they must perform a predefined minimum percentage
of the contracted R&D services in EU Member States or Horizon 2020 Associated Countries. In BroadWay’s case it
is 75% (100% for security components).

o Sharing of IPR-related risks and benefits under market conditions

PCP procures R&D services at market price, thus providing contractors with a transparent, competitive and reliable
source of financing for the early stages of their research and development.

Giving each contractor the ownership of the IPRs attached to the results it generates during the PCP means that
they can widely exploit the newly developed solutions commercially. In return, the tendered Price must contain a
financial compensation for keeping the IPR ownership. Moreover, the procurers must receive rights to use the R&D
results for internal use and licensing rights subject to certain conditions.

Depending on the outcome of the PCP, procurers may or may not decide to follow-up the PCP with a Public
Procurement to deploy the Innovative solutions’ (PPI).

However, any subsequent PPI, for the supply of commercial volumes of the solutions, will be carried out under a
separate procurement procedure. Suppliers that did not take part in this PCP (or were not chosen to go through as
far as the last phase) will thus still be able to compete on an equal basis in any subsequent procurement looking
for contractors to provide a solution on a commercial scale.

More information on PCP can be viewed on the European Commission PCP webpage.

11 see also Article XV(1)(e) WTO GPA 1994 and the Article XIlI(1)(f) of the revised WTO GPA 2014
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Appendix 2: Practitioner Evaluation Team (PEVT)

Country Supporting Organisation PPDR Type
Austria Austrian Red Cross Health

Austria Bundesministerium fur Landesverteidigung und Sport MoD

Austria Die Johanniter (St John's) Health
Australia Australian Radio Communications Industry Association Australian Association
Australia CDMPS University of Melbourne Training & Research
Belgium Police Federale Police
Denmark Danish National Police, Centre of Emergency Commes. Police

Finland Aland Police Authority Police

Finland Finnish Customs Customs
Finland Lapland Hospital District Health

Finland Lapland Rescue Department Fire/Rescue
Finland Ministry of the Interior Mol

Finland National Police Board Police

Finland Ostrobothnia Rescue Dept. Rescue
Finland The Finnish Border Guard Border Guard
France Gendarmerie Nationale (Mol) Police

France Police Nationale (Mol) Police

France Savoie Firefighter Brigade Fire

Germany Bayerisches Rotes Kreuz Health

Greece Hellenic Police Police

Greece Hellenic Rescue Health/Rescue
Ireland An Garda Siochana Police

Ireland Electricity Supply Board Networks Utility

Ireland Irish Ambulance Service Ambulance
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Ireland Irish Coast Guard Coast Guard
Ireland Irish Fire Service Fire

Ireland Irish Prison Service Prison

Israel Magen David Adom Health

Italy Carabinieri General HQ Police

Italy Guardia di Finanza Finance Police
Italy Italian Civil Protection Department Civil Protection
Italy National Fire Brigade Fire

Lithuania Information Technology and Communications Dept. Mol

Norway Norwegian Police ICT Service Police
Romania Directorate General Logistics Mol

Romania Department for Emergency Situations Fire/Rescue/Ambulance
Romania Inspectorate General of Aviation MMOI Mol

Romania Protection and Guard Service VIP Protection
Slovenia Mol Slovenia Mol

Spain DG of Communication and Information Systems for Security Mol

Spain Guardia Civil Police

Spain Ministry of Defence, Emergency Unit MoD

Spain Policia National Police

Spain Proteccion Civil Espana Civil Protection
Spain Empresa Publica de Emergencias Sanitarias Health
UK/Northern Police Service of Northern Ireland Police

Ireland

USA NPSTC National Public Safety Telecommunications Council US Agency
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Appendix 3: Group of Procurers

1. BEASD: Astrid, Belgium
http://www.astrid.be

§AL astnd

ASTRID is the operator of the national radio communications paging and dispatching network designed for
emergency and security services in Belgium.

ASTRID enables the police, the fire services, emergency medical services and other organisations involved in public
safety to improve both internal and interdisciplinary communications.

By establishing a reliable and transparent link between users, ASTRID aims to promote the smooth running of
operations and the safety of users in the field and thus contribute to the safety and protection of the population as
a whole.

ASTRID provides four important basic services: radio communications, paging, dispatching solutions and a mobile
voice and data supply.

ASTRID expects BroadWay to accelerate and stimulate the development of mission-critical broadband technologies
in general. BroadWay will undoubtedly push important specific features such as seamless cross-border roaming
(terrorism and crime do not stop at the border) and trusted end-to-end encryption (an essential feature for critical
communications) which may otherwise be left aside because of limited interest by the industry.

Moreover, since Brussels is the host city of many official seats of European institutions, it also hosts many
international meetings. The international VIP’s and delegates for these meetings need a local interoperable
communication system for their accompanying safety officers. Smooth interoperability would allow security staff
from different countries to communicate on common platforms to improve co-ordination and faultless operations.

Public safety services must address a series of new challenges such as terrorist attacks, climate change and social
conflicts. Technology capable of sending and receiving large amounts of data can help emergency and security
services to do their work more effectively and safely. Officers in the field and crisis managers need mobile
broadband networks that allow them to share streaming real-time video, detailed maps or high-resolution
photographs. ASTRID expects that its narrowband TETRA system will have to be replaced in the next decade with a
broadband system supporting the growing data needs in the public safety sector. ASTRID expects that all current
70,000 current MC users will use the future MC BB services.

2. CZNAK: NAKIT, Czech Republic
http://www.nakit.cz

) NAKIT

The National Agency for Communication and Information Technologies (NAKIT) is a new state agency, which was
established on the basis of Resolution No. 1065 of the Government of the Czech Republic dated 21 December 2015.
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The founder of the state agency NAKIT is the Ministry of Interior of the Czech Republic . Its mission is to ensure for
its founder the long-term and conceptual development of state-owned information and communication
infrastructure so that all future investments in this area are subject to a unified strategy.

The NAKIT was entered in the Commercial Register on 1 February 2016 . On July 1, 2016, it merged with the state-
owned company Ceska posta, sp, Odétépny zavod ICT Services. Thus, a state-owned enterprise, capable of providing
a wide range of ICT services to the state's constituents, was created.

The main tasks of the Agency stemming from the Government Resolution include the mapping of the existing
information and communication infrastructure of public institutions and their future needs in this area. Based on
the analysis of this information, NAKIT is the strategy for the development of non-public communication networks,
including proposals for the implementation of appropriate security measures. It then prepares recommendations
and methodologies for realizing the construction of non-public networks in order to achieve the greatest possible
synergy effect and hence financial savings.

The Agency's task is also to ensure the operation of communication networks for the needs of the components of
the integrated rescue system, the operation and development of selected information systems of the state
administration and the security oversight of them.

As part of the integrated rescue system, NAKIT operates and develops nationwide radio communication network
for critical communication called “PEGAS”. PEGAS is based on the Tetrapol technology and is used for almost 35k
PPDR users (e.g. fire brigade, EMS, police, army, customs). Being built between years 1995 and 2003, PEGAS
currently provides invaluable and reliable service for almost two decades.

PEGAS is currently facing significant modernization, however even after long years of operation it is clear that it has
failed to deliver in one area — to provide unified and interoperable communication network for PPDR users, both
domestically and internationally. Another important aspect is the need for reliable and secure broadband data
services, which are gaining importance and are already widely used by PPDR users via commercial networks,
however legacy PPDR networks such as Tetrapol can’t provide them.

BroadWay provides unique opportunity to implement truly interoperable mission critical broadband solution for
PPDR users in Europe through common execution, knowledge and experience sharing.

NAKIT has been given the task to prepare long term strategy for PPDR networks for the following 10 years, however
the strategy is currently classified and further details can’t be disclosed. Once the strategy is approved, NAKIT will
be responsible for its implementation at the end of the decade with 80,000 PPDR users.

3. EERIKS: State Infocommunication Foundation, Estonia
http://www.riks.ee

N\
l

RIKS
A4

Created at the end of 2000, RIKS (State Infocommunication Foundation) is a non-commercial foundation
administered by the Ministry of Economic Affairs and Communications.

RIKS provides communication-related services for public institutions and other state-budgeted institutions and
operative communication for particular purposes.

RIKS provides operative, radio and maritime communications, and telephone services.
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The mission of RIKS is to provide public institutions, local municipalities and other state-budgeted institutions with
cohesive, high-quality, secure and cost-effective communication-related services, including communications for
particular purposes through its own infrastructures and infocommunication services delivered from the free
market.

Our operating principles stem from quality, rationality and security.

State Infocommunication Foundation (RIKS) is a non-profit organisation which operates Estonian Critical
Communication networks (Maritime, PPDR TETRA, LTE/4G). There is a clear need for national BB PPDR system that
can be integrated with similar networks in neighbouring European countries in the future, and it is clear that
BroadWay provides input to next generation national MC BB strategy. At the moment, no single MC BB network is
offering service availability that is comparable to integrated networks. National MC BB networks should not be
designed with only PPDR service providers in mind, but also for vital service providers.

BroadWay will affect architecture of the future national BB PPDR system and the way of looking into interoperability
aspect. Harmonised technical solutions will help harmonisation of work procedures during and after network
interconnection with neighbouring countries. e-Police, e-Ambulance, etc, applications are already in use by PPDR
agencies, but built on top of regular commercial BB services from commercial networks. There are significant
information security risks that can be grounded by using the outcome of BroadWay Project.

Estonia expects to implement next generation PPDR MC BB services in between 2018 — 2025 with 10,000 PPDR
users.

4. ESMIR: Ministry of the Interior, Spain
http://www.interior.gob.es

=gl ¥ GOBIERNO MINISTERIO
'@ DEESPANA DEL INTERIOR
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a a

The private networks for security communications are suitable for police work, but technology has evolved quickly
in the last years and technology solutions implemented by all Law Enforcement, Civil Protection, Emergency
Services... need more and better capabilities. The growing need of broadband is a need to carry on better services
and facilitate the interaction with the citizens.

The mobility services, just with early warning and assessing system will be able to allow the first responders and
public authorities provide safer, more effective, and efficient service to the society. The development of mobility
services became a key issue to transmit huge amounts of information recorded by sensors deployed in the street,
patrol cars, even “Body worn” on the police officer.

Spain, as part of the European Union's southern flank, is involved in strategic missions on land, at sea and in the air,
as part of the joint effort between PPDR agencies of different member countries. An efficient and versatile
interagency communications system, which allows for joint operations both locally and remotely, is crucial to the
success of any mission.

At the same time, the integration of broadband into PPDR communications will allow for the creation of new
applications that will improve the service provided by the agencies to citizens.

For these reasons, the Spanish Ministry of Interior considers BroadWay a strategic project for the development of
a new European communication system between PPDR agencies.

A project like BroadWay can be a major boost in the roadmap for migration to MC broadband solutions. On the one
hand, it will show the advantages of new applications for PPDRs through concrete examples and, on the other hand,
because it will encourage the use of a common technology that will enable interoperability between national and
international agencies. Migration from the national network to a broadband network is not expected until the mid-
2020s with 72,000 PPDR users.

5. FIVIR: Suomen Virveverkko Oy Finland
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https://www.erillisverkot.fi

<) ERILLISVERKOQT

State Security Networks Group Finland secures the critical leadership and information society services in all
circumstances. We provide secure and reliable ICT services for public authorities and other critical operators of
national security. We develop overall security and safety in society, and our operations affect nearly everyone in
Finland.

Solving customers’ problems

Our fields of expertise are data centre and server capacity services as well as data communication networks and
services. We are also increasingly providing data analysis and situational awareness services.

Our core customers are organisations for whom the ordinary is not enough. Our services are used by the Finnish
Defence Forces, police, fire and rescue services, social services and health care providers, the Emergency Response
Centre Administration, government and local authorities, as well as companies

We are a wholly state-owned special-purpose company. The Prime Minister’s Office is responsible for the
ownership steering of the company. Due to company structure, our service organisation is agile and funding flexible.
The company combines the best aspects of a public authority and a private enterprise.

Our annual turnover in 2015 totalled approximately EUR 86 million. More detailed information is available on the
website of the Prime Minister’s Office.

The Finnish plan is to rely on commercial 3GPP based 4G and 5G services in the future. Primary commercial RAN
will be chosen via public tendering process in 2018, and it has been decided that public safety users should have
prioritized access, pre-emption and national roaming (SIM cards) in use by 2019 for data services. Selected RAN will
be hardened, and coverage will be improved so that MC BB services can replace NB TETRA in the second half of
2020'ies. It is expected that the new MC BB services will have round 50,000 users in the beginning, but the amount
of users will increase until the end of 2020’s to approx. 80,000.

Finland has created the "Five Steps to Critical Broadband" which is the migration roadmap for the mission critical
mobile infrastructure based on user needs and service platform. Participation in the SEC-04-DRS consortium
guarantees that the Finnish solution is harmonised with the other EU Member States. Pointing the fact that Finland
has been forerunner on using mission critical communication solutions, the Finnish team can add value to the
consortium by bringing expertise, possibilities for benchmarking and innovation capabilities on next generation
mission critical broadband solution development.

While Finland is focusing mostly on its national demands, it is very important to build an ecosystem that is 100%
interoperable with solutions of all EU member states. Operational needs of Finnish PPDR demands, that the future
of mission critical BB services don’t offer less than the upcoming ISl interface with Norway and Sweden.

6. FRMOI: Ministry of the Interior, France
https://www.interieur.gouv.fr
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For two centuries, the Ministry of the Interior has been at the heart of the French administration: it ensures
throughout the territory the maintenance and cohesion of the country's institutions.

Its organisation, its human and material resources constitute the privileged tool of the State to guarantee the
citizens the exercise of the rights, duties and freedoms reaffirmed by the Constitution of the Fifth Republic. Its five
essential missions today revolve around two major clusters.

Administer the territory
e Ensure the representation and permanence of the State throughout the national territory.

e Guarantee the integrity of public institutions.

e Ensure respect for local freedoms and the powers of local and regional authorities in the context of
decentralization.

Guaranteeing the safety of citizens and property
e Develop and enforce the rules guaranteeing citizens the exercise of public freedoms, including universal
suffrage.

e Protect the population against risks or plagues of any kind and against the consequences of a possible conflict.

These missions are performed by the departments attached to the Minister, the General Secretariat, the
Directorates General, the specialized directorates of the central administration of the Ministry, and provided
throughout the country by the prefectures and sub-prefectures, the National Police, the national gendarmerie and
the civil security. As the latter are confronted with the realities of French society, as close as possible to the
expectations of the citizens, their activity bears witness to the deconcentration efforts undertaken by the state.

The Ministry of Interior is studying the best way to evolve towards broadband networks and has created a
preconfiguration team to lead those studies. The prefiguration mission for future radio network (MPRRF) is part of
the general secretariat of the French ministry of interior.

The French roadmap to broadband foresees a national rollout starting in 2021 with at least a one year transition
period from the legacy networks to the LTE for the mission critical functions. The outcome of the BroadWay Project
should be available during this time span, so the BroadWay roadmap is really helping the French transition roadmap
to bridge the gap in the interoperability technology between MC services for PPDR users

Interoperability with border partners for police and firefighters has always been an important topic for French
government and this need is urging more and more with increasing terrorist’s attacks and migration issues in
Europe.

The standardisation of the future networks, using broadband and MC user requirements will allow easier

interoperability and it’s important that all functional and technical needs be fulfilled by the design of the technical
tools and organisation who will provide the interoperability service in the future.
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A unique LTE/4G/5G network for all the PPDR users should be available in 2021 (optimistic). The need for
interoperability with neighbouring PPDR forces is increasing and the present solutions don’t meet the need.

The result of the BroadWay Project should meet these needs and be shared by our neighbours and offer
interoperability capabilities with non-neighbour countries. This would ease cooperation for police or fire fighters
with the new use of these new networks: video and data mainly.

The interoperability requirements will be fulfilled during the transition period allowing a full opening of the mission
critical service for PPDR broadband users within 2022 or 2023. The total amount of users will be from 300,000 to
500,000 users.

7. GRMOI: KEMEA, Greece
http://www.kemea.gr

The Center for Security Studies (KEMEA) has been established by the Law 3387/2005 as the Hellenic Ministry’s of
Public Order and Citizen Protection think tank on security policies.

KEMEA is supervised by the Minister of Public Order and Citizen Protection and it is a scientific, consulting and
research agency, whose purpose is to conduct theoretical and applied research and to perform studies, particularly
at the strategic level, on security policies. In 2011, KEMEA was appointed by Presidential Decree No39 (06.05.2011),
as the “National Contact Point” for the protection of European Critical infrastructures (ECIs) - “ECIP contact point”
— following the implementation of the 2008/114/EC Directive of the European Council of December 8th 2008
“regarding the definition and designation of the European Critical infrastructures and the assessment of the need
to improve the protection of such infrastructures”.

KEMEA is authorized to provide professional certification through examinations (in cooperation with the National
Organisation for the Certification of Qualifications and Vocational Guidance-EOPPEP no 3200/09-02/2012) to
Private Security personnel.

KEMEA represented the Hellenic Government to the European Research and Innovation Forum (ESRIF) of the
European Commission (EC) and is a Member to the Board of Directors of the European Organisation for Security
(EOS). KEMEA is also successfully participating in many funded projects by the EC and the European Space Agency
(ESA).

In order to fulfill its mission, KEMEA:

a. Implements research projects and studies on homeland security relating to the Ministry of Public Order and
Citizen Protection and its associated agencies as well as other foreign organisations.

b. Designs and carries out research projects as a representative of the Ministry of Public Order and Citizen
Protection's subordinate organisations, on behalf of or in co-operation with respective EU, other state or
international organisations according to the relevant rules and procedures.

c. Develops collaborations on a national and international level with organisations and agencies, research and
education centers and foundations, social, academic and productive Bodies, public and private, as well as NGOs.
d. Studies criminality as a phenomenon along with its qualitative and quantitative trends in Greece as well as its
geographic distribution. Additionally, KEMEA examines methods and practices which can help in the
implementation of effective anti-crime policies.

e. Makes suggestions on the harmonisation of preventive and anti-crime measures with established constitutional
principles, personal and civil rights, lawfulness and the respect of the value of individuals.

f. Monitors and studies the technological advancements of security systems and evaluates breakthroughs
achieved.
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g. Makes suggestions on the exploitation of the know-how it possesses.

h. Supports cross-border collaborations procedures.

i. Organises and conducts conventions, publishes research and general findings of scientific interest, conducts
educational seminars, provides certified training on subjects pertaining to security and also designs and conducts
certified studies on such subjects.

j. Performs various activities that pertain to the accomplishment of its goals.

k. Is a Certification body regarding procedures, studies, security plans, of various authorities and entities of the
Public and Private Sector.

A main objective of KEMEA is to bring together all national Law Enforcement Agencies (Police, Fire Service, Coast
Guard, Civil Protection agency, etc.) and to enable them to collaborate, interconnecting them with corresponding
agencies, research institutions and the industry from around Europe. This dedicated approach to exploring
synergies, establishing communication links and working together to produce end-user driven research on all fronts
of the Security Sector during the last decade, has earned KEMEA its participation in numerous National and EC R&D
projects.

Law Enforcement Agencies and First Responder forces in Greece are currently using various types of wireless
communications means, ranging from legacy VHF networks for most of the mainland and sea territories, TETRA for
the Attica region including Athens and even commercial GSM and 3G networks in areas where no other means are
available. The country’s complex landscape along with the extensive sea environment, are creating a challenging
field for any type of wireless technology.

Based on the above described situation there is an urgent need for modernizing the wireless communications
infrastructure throughout the country, considering emerging needs related to Data transmission. Although there
are commercially available TETRA network providers, Hellenic authorities are reluctant in using them in order not
to jeopardize their security issues.

New solutions based on LTE infrastructures have been examined and sound promising for covering all future needs.

Thus, the Hellenic authorities are seeking for future proof solutions that can effectively provide the emergency
communication services to most of the First Responder organisations. Backwards interoperability issues are of
interest, along with the hot subject of cross border communications with authorities from neighbouring countries,
related mainly to the problem of illegal immigration and cross border criminal activities in general. BROADWAY will
pave the way to the interoperable world of broadband PPDR radio communications and the participation of the
Greek MOI through KEMEA will aid the Hellenic authorities to have an early insight and an influencing word to these
emerging technologies.

The expected implementation of next generation interoperable MC BB services in Greece will be 2020 — 2024 with
20,000 PPDR users.

8. IEAGS: An Garda Siochana — Ireland
https://www.garda.ie
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An Garda Siochana has a proud tradition in serving communities and protecting the State with over 16,000 Garda
members, Civilians and Reserve members who are committed to delivering a functioning police and security
service. This is the cornerstone of a democratic and progressive society. We believe that effective and efficient
policing depends on securing the confidence, support and cooperation of local communities and engaging with
those communities. In order to ensure we achieve this, members of An Garda Siochana are guided by three simple
Policing Principles which state that policing services must be provided:

e Independent and impartially
e |n a manner that respects human rights
e In a manner that supports the proper and effective administration of justice.

Our Mission
To deliver professional policing and security services with the trust, confidence and support of the people we serve.

An Garda Siochana (Irish Police) have published a Modernisation and Renewal Plan (MRP) 2016 — 2021 which
recognizes that technology is critical in supporting policing activities and that investment in advanced ICT systems
so Police can spend less time on paperwork and more time among local communities. Police mobility will ensure
patrols will have access to real-time information on mobile devices enabling them to react quicker to events. New
systems will ensure the right people in the right places at the right times, higher police visibility in communities and
provide a better response to calls for service from the public. The National Digital Radio Services contract (TETRA)
expires in June 2019. It is planned that public safety in Ireland will continue to use TETRA into the middle of the
next decade. A request for tender is currently being prepared to procure a supplier to provide a TETRA service
contract in Ireland from June 2019 to at least the year 2025, the extent of the new TETRA service contract is
dependent on the capability of future wireless broadband communications system to provide the functionality
required in the public safety environment.

Broadway will impact on the readiness and suitability of wireless broadband systems to operate in the public safety
environment. Broadway will lead the way in developing the core applications like group voice calls, real time
messaging, user location mapping and video. Based on timelines above, the preparation of tenders for PPDR
interoperable MC BB services will commence post 2023 with 25,000 PPDR users with a goal to have first
implementations on 2025.

The timeline for public safety user in Ireland to commence operations on a public safety wireless broadband system
is very much in line with the Broadway roadmap. The Broadway roadmap provides users with the opportunity to
specify and validate core pilot applications and will go a long way towards developing the final design and suitability
of business applications to meet public safety requirements.

9. ITMOI: Ministry of the Interior, Italy
http://www.interno.gov.it

MINISTERO
- DELL' INTERNO

The Ministry of the Interior is a complex structure whose organisational structure is governed by Legislative Decree
n. 300/99 and by the implementing measures. At the central level, it is divided into offices of direct collaboration
with the minister (Presidential Decree No. 98/2002) and five departments (Presidential Decree No. 398/2001 and
subsequent amendments); at the peripheral level, in Prefectures - Territorial Offices of Government, Police
Headquarters and Fire Brigade.
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Department of Public Security (DPS) has drawn a strategic plan for telecommunications in the medium to long term
(3-5 years): It is now possible to draw the guidelines for the development of existing networks, take the
opportunities offered by new technologies and create a single logical network. At the same time Ministry of Interior
is defining its role (owner of the networks or virtual operator) and the economic terms and funding. Participation
in the SEC-04 consortium will help the DPS to develop a target solution that will be harmonised and interoperable
with the other EU Member States solutions.

The Public Security Administration plays a central role in defining the strategy: it's necessary to identify a clear
picture of needs, constraints for the economic sustainability and a good balance between network ownership and
virtual operator models.

LTE ensures the availability of mobile broadband, making it possible to take advantage of innovative value-added
services. Participation in the SEC-04 consortium will help the DPS to develop a target solution that will be
harmonised and interoperable with the other EU Member States solutions. The Italian team can provide added
value to the consortium by bringing the outcome of the above-mentioned strategic study on next generation
mission critical broadband solution development.

ITMOI expects BroadWay to accelerate and stimulate the development of mission-critical broadband technologies
in general. BroadWay will help to introduce mission critical (TETRA like) standardised functionalities in a network
capable of offering broadband capabilities. BroadWay will also offer solutions for interoperability between
countries at boarders that will facilitate police forces to fight against terrorism and crime as well as PPDR in general
to cooperate at the incident scenes. BroadWay will help PPDRs exploit and rely on capabilities that are currently
provided by non-MC services and create a wider market that will provide wider range of solutions and devices at a
lower price. BroadWay will “force” industries and manufacturer to develop features and devices according to
PPDRs’ needs, based on to the requirements defined in the previous stage of the program, BroadMap.

The development of national MC BB network program is expected to start in 2018 and will be carried out over the
next 10 years with roughly 270,000 PPDR users.

10. NLPOL: National Police, Netherlands
https://www.government.nl

PGLITIE

The Ministry of Justice and Security is responsible for maintaining the rule of law in the Netherlands, so that people
can live together in freedom, regardless of their life-style or views. The Ministry is working towards a safer, more
just society by giving people legal protection and, where necessary, intervening in their lives. We sometimes have
to take radical measures: divesting parents of parental responsibility, for example, or putting convicted criminals in
prison. We also give people new prospects: for example, we help prisoners return to society and provide support
for victims of crime. These are all measures that only the Ministry of Justice and Security is entitled to take. The law
is about people.

Organisation of the Dutch police

The Dutch national police force consists of 10 Regional Units, the Central Unit and the Police Services Centre. The
five-member Force Command has its own support section (Commissioner’s Staff).

Central Unit

In addition to its own independent tasks, the Central Unit also carries out specialist tasks in support of the Regional
Units. The Unit’s Chief Constable is responsible for its day-to-day management. The Central Unit’s tasks include:

e monitoring, supporting and coordinating major operations;
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e combating serious, organised forms of criminality of a national or international character which undermine
the rule of law or vital infrastructure;

e providing security support in the fight against crime;

e deploying mounted police, sniffer dogs and forensic expertise;

e providing security and protection for members of the Royal House and other VIPs;

e carrying out and supporting police work on the motorways, the railway network, on the water and in the
air;

e combating all forms of serious violence and terrorism (Special Interventions Division

Regional Units

The national police force consists of 10 Regional Units. Each Unit is managed by a Chief Constable, and consists of
districts divided into Frontline Teams. Each team provides basic police services in a municipality, part of a large
municipality, or cluster of smaller ones. The teams, consisting of Constables and Senior Constables, neighbourhood
police officers, detectives and one or more team chiefs, are responsible for ensuring that the neighbourhood, town
or region is a safe and pleasant environment to live in. They answer calls for emergency assistance, patrol the
streets, advise on crime prevention, resolve traffic-related issues, conduct basic investigative activities, assist the
public, process official reports and share information within their networks.

Police Services Centre

The Police Services Centre (PDC) provides operational management services, such as finance, ICT, communications
and human resources, leaving officers in the Regional Units free to spend more time on actual police work. Where
possible, PDC staff are located at 1 of 3 central locations in the Netherlands.

Supervision of the national police force

The national police force is headed by the Commissioner. The Minister of Security and Justice has full ministerial
accountability for the proper functioning of the police. The Security and Justice Inspectorate ensures that the police
force performs its tasks properly. The mobile PPDR broadband communication systems, based on the 3GPP
standards, will become operational in most of the EU member states in the next 10 years, eventually replacing the
legacy PMR systems (TETRA or conventional).

Broadway is helping The Netherlands to make sure there will be a good working cross border connection to
neighbouring countries. By joining BroadWay the situation is avoided that happened when TETRA was introduced.

A lot of effort was then put into the Inter System Interchange (ISI) but due to lack of a unified European approach
no ISl was established. By joining forces now already this can be avoided within mobile broadband. Furthermore,
Broadway strengthens our ability to share and obtain knowledge with colleagues from all over Europe. Adoption of
broadband in The Netherlands for PPDR comes in phases. When looking at the replacement of the TETRA C2000
network by mobile broadband it will commence no earlier than 2027, which is the year that the current contract
ends. From a mission critical communication perspective this is the roadmap that is being used. The next generation
MC BB network is expected to serve 100,000 Dutch PPDR users.

Next to C2000, the adoption of mobile broadband is already in progress within the several disciplines. At current
the Police, Ambulance and Fire Department use the commercial network and therewith the commercial
subscriptions. Nowadays this is sufficient but it cannot be considered mission critical. Because these disciplines are
more and more discovering the benefits of mobile data it becomes more and more mission critical.

11. ROSTS: Special Telecommunication Services, Romania
http://www.stsnet.ro
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The Special Telecommunications Service is the central specialized structure, with legal status, which organises and
coordinates the activities in the special telecommunications field for the Romanian public authorities and other
users as provided for by the law. The institution has a military organisation and is part of the national defence
system.

The special telecommunications comprise transmissions, emissions or receptions of signs, signals, writings, images,
sounds or information of any kind, transmitted through wire, radio, optic system or other electromagnetic systems
for the users approved by law.

The institution provides special telecommunications services for the following Romanian public authorities:

The institution provides special telecommunications services for the following Romanian public
authorities:
- The Romanian Parliament;
- The Presidential Administration;
- The Romanian Government;
- The institutions carrying out activities in the national defense, national security and law
enforcement field;
- The central and local public administration;
- The Judicial Authority:
The High Court of Cassation and Justice;
The Public Ministry;
The Supreme Council of Magistracy;
The Romanian Court of Accounts;
The Constitutional Court;
The leading structures within the governmental and national-interest non-governmental
bodies;

A high level of protection and confidentiality characterizes the special telecommunications. The activity of the
Special Telecommunications Service is organised and coordinated by the Supreme Council of National Defence and
is placed under the control of the Romanian Parliament, through the Defence, Law Enforcement and National
Security Commissions in the two Chambers of Parliament.

More and more PPDR users in Romania which at present are using narrowband TETRA network requested
broadband mobile data services for their specific applications. ROSTS together with PPDR users are in permanent
contact with MNOs in Romania for identifying solutions to use their networks for MC services, like: MC-PTT,
prioritization, national roaming, pre-emption.

As it is the case for most EU countries, Romania has formulated a PPDR strategy towards broadband, using a gradual

step by step approach, utilising the commercial broadband networks, first for complementary data services, whilst
mission critical voice and messaging will remain in its countrywide TETRA network, at least for the following 10
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years. When such broadband PPDR network will be established in Romania, it is in the national interest that it will
comply with all the requirements and standards widely accepted at EU level, for the scope of scale economies and
guaranteed interoperability of devices, services and applications and networks.

However, due to the nature of their users, the mobile PPDR broadband communication systems will be used for
security purposes, which implies that the technical systems interoperability will not be sufficient to achieve the
cross border operational cooperation. BroadMap project has defined the SPICE Architecture Model (Standardised
PPDR Interoperable Communication Service for Europe), which envisions the establishment of a PPDR system node
at national level, securely interconnected to an EU SpiceNet Hub.

ROSTS is expecting that BroadWay will provide deeper and clearer understanding (both technical and
organisational), on implementing the national strategy and roadmap towards PPDR interoperable MC BB services
in Romania.

Deeper understanding is needed on future secure MC BB PPDR services with network architecture, security and
interoperability implementation, ecosystem of devices and applications. Also, spectrum allocation, proportion
between dedicated and shared resources must be studied. Implementation of priority and pre-emption over
commercial network is a key focus. Technical systems interoperability and cross border operational cooperation
are also important to study deeper. ROSTS is expecting to launch MC BB services in Romania 2026 with 150,000
users.
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Appendix 4: Electronic Submission of the BroadWay Tender
Tenderers are reminded to refer to section 6.4 and Annex E of TD1.

Tenders have to be submitted electronically via the e-platform of the Belgian Federal Government e-Tendering
https://www.publicprocurement.be/fr/publicprocurementbe-english-0.

e-Tendering is a part of e-Procurement, the portal that provides for every stage of the tendering process an
application that allows the electronic handling of the public tender, starting from the publication of the contract
notice up to the awarding. The full details about these applications can be found on: www.publicprocurement.be.

More info and support manuals on http://www.publicprocurement.be/fr/publicprocurementbe-english-0 or via
the e-Procurement helpdesk +32 (0)2 740 80 00.

With e-Tendering the Lead Procurer can electronically open the Tender, generate electronically the report of
opening and make it available to the TVC. Tenderers can electronically submit their Tender to participate and
digitally sign it.

N.B. Registration is required to submit electronic tenders in e-Tendering. Please see section “Manuals-User
management- Enterprises” on https://www.publicprocurement.be.

Requirements and guidelines e-Tendering

The eProcurement applications can be used in different software environments. In general, you will need a
computer equipped with:

e Aninternet connection;

e A Windows, Linux or Mac OS operating system;

e Astandard web browser: Internet Explorer, Google Chrome, Mozilla Firefox, Safari;

e Java 1.6 update 26 or higher.

Technical guidelines:

e An electronic tender or request to participate consists of one or more documents;

e You can send any kind of file type (.doc, .xls, .avi, .ppt...). Sending multiple documents is possible by using
a ZIP fileThe size of a single file cannot exceed 80 megabytes. The total file size of the tender cannot
exceed 350 megabytes (printing documents, signing and scanning for sending to e-Tendering becomes
difficult in this case due to file size);

e Give files a clear name (e.g. BroadWay_Annex A_...);

e Make sure you have the right software configuration (Java, e-ID, ...).

When in doubt, contact the helpdesk, but be sure to do this reasonably in advance.
Registering and logging in

You should first register as a new supplier at https://my.publicprocurement.be (user management).

Enterprises registered with the Belgian Crossroads Bank for Enterprises (CBE/KBO) have the possibility to retrieve
the enterprise data from the Crossroads Bank for Enterprises. Enterprises with a non-Belgian enterprise number
will need to select the "Country" first. They can then add their enterprise number (no fixed format).

After saving your profile, you will receive an email containing an activation link.
Submitting of the Tender

Once you have consulted the contract notice on TED or on e-Notification and downloaded the Tender Documents
on the BroadWay website you can submit your tender electronically via e-Tendering. Via e- Notification you will
automatically be redirected to the dossier you wish to submit a Tender for.

More information on submitting tenders via e-Tendering on:
http://www.publicprocurement.be/fr/documents/submitting-tenders-internet-pdf
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Signing of the BroadWay Tender

Tenderers are asked to have an authorized representative sign each of the Tender Forms (Annexes A through E)
separately, either manually (“blue ink”) in the foreseen signature box (when provided) or electronically and upload
them separately.
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Appendix 5: Scoring Model for the Award Criteria

Overall Scoring Model

This Appendix contains the Scoring Model that will be used by the TVC to assess and score the extent to which a
Tender/Offer is meeting the Award Criteria.

0 The description fails to address the Objective or cannot be assessed due to missing or incomplete
information

1 Poor — Objective is inadequately addressed or there are serious inherent weaknesses

2 Fair — The description broadly addresses the Objective, but there are significant weaknesses

3 Good — The description addresses the Objective well, but a number of shortcomings are present

4 Very good — The description addresses the Objective very well, but a small number of shortcomings are
present

5 Excellent — The description successfully addresses all relevant aspects of the Objective. Any

shortcomings are minor.

Table 3 Scoring guide
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Appendix 6: Scoring Model for the Price

1. Scoring of the Total PCP Price

If the Price offered for a Phase is between € 0 and the ceiling price for that Phase, the score will be linear between
5 and 1, using the formula:

Score =1+ 4 * (1 — Price Offered / Ceiling Price)
The ceiling price is the maximum budget per Contractor (VAT included) as set out in section 1.5 Budgeting.

Note that the Actual Price will be taken into account (see Annex C Financial Offer and Cost Breakdown), and
not the Virtual Price, for the evaluation.
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Appendix 7: Scoring Model for Outcome of the Phase(s)

This Appendix contains the Scoring Model that will be used by the TVC to assess the successful completion of
each Phase.

0 The description fails to address the Objective or cannot be assessed due to missing or incomplete
information

1 Poor —Objective is inadequately addressed or there are serious inherent weaknesses

2 Fair — The description broadly addresses the Objective, but there are significant weaknesses

3 Good — The description addresses the Objective well, but a number of shortcomings are present

4 Very good — The description addresses the Objective very well, but a small number of shortcomings are
present

5 Excellent — The description successfully addresses all relevant aspects of the Objective. Any

shortcomings are minor.

Table 4 Scoring model for outcome of Phases

Quality of the End of Phase Report of Phase 1, 2 or 3
For the End of Phase Report, each Objective will be validated through all Sub-objectives according to the
Scoring Model for Outcome of the Phase.
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Appendix 8: Table of page limits

Follow the page limits specified below for the submission forms of your Tender, unless otherwise specified.

Annex A — ESPD form 21 (in total) per entity as appropriate. Please see
section 5.1 of the RFT)

Part lll: Exclusion Grounds (declaration) 2

Part IV: Selection Criteria (declaration) 1

Supporting Evidence for Selection Criteria 23

Part V: Compliance Criteria (declaration) 1

Part VI: Tenderer’s Statement !

Part VII: Consortia Statement 2

Part VIIl: Subcontracting Statement 1

Part IX: Concluding Statements 1

Annex B - Technical Offer 55

Annex C — Financial Offer and Cost Breakdown 30

Annex D - Financial Offer Phase 1 3

Annex E- Official Language Selection Form 1

Table 5 Table of Page Limits

Tenderers will use a minimum font size of 10. Use a minimal line spacing of 1.

Tenders exceeding a page limit: words and/or pages in excess of the specified limit may not be considered further.
Tenders not complying with the minimal font and spacing size may be eliminated.
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Appendix 9: End of Phase Reporting Form

Below is a template of an End-of Phase Report to be used throughout the Project to document progress. A
MS Word template will be provided.

PEAr1 Involvement of Radio
access provision and
consumer/commercial
operation

PEAr2 Organisational

schemes

PEAr3 Harmonised tuning
ranges

PEAr4 Standardised
commercial solutions

PEAr5 Standardised mission
critical broadband
solution

PEAr6 PPDR networks

PEAr7 PPDR users

PEAv1 Harmonised
Availability

PEAv2 Harmonised Quality of
Service

PEAv3 Capacity

PEAV4 Seamless Operation

PEAvV5 Assuring Quality of
Experience
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PEAvV6

PEAv7

PEAvS

PESArl

PESAr2

PESAr3

PESAr4

PESAr5

PESAr6

PESAr7

PESAr8

PESAr9

PESAr10

PESAri1l

PESAr12

Air Ground Air

National Coverage
(nice to have)
Disconnected network

(nice to have)

Fundamental Security

Vulnerability

Standardised and
Certification
encryption

End 2 End Encryption

User and Control Plane

Device/User
Authentication

Mutual Authentication

Rights Management

Over the Air Re-keying

Enterprise Mobility
Management

Integrity

Security Policies
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PESAr13

PESAr14

PESAr15

PESArl16

PESg1

PESg2

PESg3

PESg4

PESg5

PESg6

PESg7

PEOm1

Software Quality
Assurance

Service Assurance

Harmonised Security
Assurance

EMM innovations

(nice to have)

Legal framework for
SpiceNet governance

System management

Authorised

Administration
Management
technology
Monitoring

Provisioning

Billing

Seamless
communication groups
spanning networks
and authorities
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PEOmM2

PEOm3

PEOmM4

PEOmM5

Ssl

Ss2

Ss3

Ss4

Ss5

Ss6

Ss7

Ss8

Seamless Access to
information sources

Seamless Access to
applications and
databases

Harmonised
Operational mobility -
Same as home

Forced network
selection

(nice to have)

Use of Open Common
Standards

3GPP Mission Critical
Services

Release compatibility
and upgradability

Radio Equipment
Directive

3rd party Applications,
Equipment and Users

Statement of
Compliance

Standardisation
roadmap

Locating Users
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Ss9

Ss10

Ss11

Ss12

AEsl

AEs2

AEs3

AEs4

AEs5

AEs6

AEs7

AEs8

AEs9

Security architecture
framework

Standardised technical
policies supporting
information exchange

Standardisation
contribution obligation

Informational
interoperability

Open APIs

MCX service APIs and
extension

Platform compatibility

Standardised codecs

Audio and Video
quality

Open Application
Development Platform

Application
acceptance by
Practitioners

Application Scalability

Application reliability
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AEs10

AEs11

AEs12

AEs13

DEsl

DEs2

DEs3

DEs4

DEs5

DEs6

DEs7

DEs8

Notification of
Degraded application
operation

Availability of
authorised MCX
services

Application support
for Operational
Mobility

Internet of Public
Safety Things (loPST)

(nice to have)

Deployment of
Applications

Ergonomic and User
Friendly

Programmable
buttons

Simple group selection

Mobile Device
Management

Robust and
Ruggedised

Battery Life

Peripheral Equipment
Interfaces
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DEs9

DEs10

DEs11

DEs12

DEs13

DEs14

IEs1

IEs2

IEs3

IEs4

PEAv2

Open APIs/SDKs for
MC application
development

Device Management
and Monitoring

Display quality

Induction charging
(nice to have)

Bring your own Device
(nice to have)
Terminal to Terminal

(nice to have)

New innovation

Common test facilities
for new innovation

Integration of existing
components

(nice to have)

Supporting future
Innovation

(nice to have)

Harmonised Quality of
Service
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PEAV4

PEAV5

PESAr4

PESAr5

PESAr6

PESAr7

PESAr8

PESAr9

PESAr10

PESAr15

PESg3

PESg4

PESg5
PEOm1

PEOmM2

Seamless Operation

Assuring Quality of
Experience

End 2 End Encryption

User and Control Plane

Device/User
Authentication

Mutual Authentication

Rights Management

Over the Air Re-keying

Enterprise Mobility
Management

Harmonised Security
Assurance

Authorised
Administration

Management
technology

Monitoring

Seamless
communication groups
spanning networks
and authorities

Seamless Access to
information sources
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PEOm3

PEOmM4

AEsl

AEs5

AEs6

AEs8

AEs9

AEs10

AEs11

AEs12

PREv1

PREv2

PREv3

Seamless Access to
applications and
databases

Harmonised
Operational mobility -
Same as home

Open APIs

Audio and Video
quality

Open Application
Development Platform

Application Scalability

Application reliability

Notification of
Degraded application
operation

Availability of
authorised MCX
services

Application support
for Operational
Mobility

Practitioner Evaluation
methodology and
process

Practitioner Evaluation
of MC services

Practitioner Evaluation
of MC Applications,
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making use of MC
services

PREvV4 Practitioner Evaluation
of Information services
enhanced by
Operationally mobile
MC Applications and
Services

PREV5 Existing or enhanced
applications to
support the pilot

(nice to have)

1If applicable

1. At the outset of this piece of work, what were your aims and objectives?

2. Please provide a summary of the outputs of this piece of work and relate these to the original objectives.
How do the outputs address the requirements of this PCP?

3. Describe any changes to the original plan in the Tender. What was the reason for these changes? Please
include any circumstances that aided or impeded the progress of the work and the actions taken to overcome
them.

4. Please provide a short factual summary of the most significant outcomes of your work.

5. Describe the innovative aspects of the work, including any new findings or techniques.

6. Describe where the R&D and other management activities related to the Project have been performed.

7. Describe any potential long-term collaborations/ partnerships entered into since last report. Please list the
organisation/s and the role they played in the work if any.

8. Describe the potential for exploiting the work. Please identify any new intellectual property which has been
filed or for which filing is anticipated.

9. Please describe how your organisation has gained from participating in this Project. What new business
opportunities have been created? Do you expect your organisation to grow as a result of participating in this
Project?

(To be answered only for the Report on Phase 1)

10. Describe the suitability of the Project results for: (a) developing a prototype, and (b) development of a pre-
commercial solution — in order to facilitate assessments of progress into next phase.

(To be answered only for the report on Phase 2)

11. Describe the suitability of the Project results for the development of pre-commercial solution in order to
facilitate assessments of progress into next phase.
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12. Please insert additional information that may be pertinent. This may be in the form of text, pictures,
diagrams, data, graphs that support the work undertaken during the phase to which this report refers.
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Appendix 10: Bi-monthly Reporting Form

A MS PowerPoint template will be provided.

Appendix 10: Bi-monthly Report for period: (date) —
(date)

Consortium: XY

Pre-Commercial Procurement towards Pan-European broadband
mobile for Public Safety

Innovation activity to develop technologies to enable a pan-European interoperable
broadband mobile system for PPDR, validated by sustainable testing facilities

Instructions

For each objective, please answer to written questions, no more then one slide.
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Pan-European Architecture

1. Progress over the period about objective Pan-European Architecture with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.

Pan-European Availability

1. Progress over the period about objective Pan-European Availability with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.

Pan-European Security

1. Progress over the period about objective Pan-European Security with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.
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Pan-European SpiceNet Governance

1. Progress over the period about objective Pan-European SpiceNet Governance with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.

Pan-European Operational Mobility

1. Progress over the period about objective Pan-European Operational Mobility with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.

Pan-European Standardised solutions

1. Progress over the period about objective Standardised solutions with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.
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Pan-European Application Eco-system

1. Progress over the period about objective Application Eco-system with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.

Pan-European Device Eco-system

1. Progress over the period about objective Device Eco-system with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.

Pan-European Innovation Eco-system

1. Progress over the period about objective Innovation Eco-system with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.
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Pan-European Technical validation

1. Progress over the period about objective Technical validation with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.

Pan-European Practitioner evaluation

1. Progress over the period about objective Practitioner evaluation with the emphasis on Innovation.

2. Any significant risks/delays and mitigation action(s) which has to be taken to recover the lost time to meet original
Phase 1/2/3 timetable.

Any other relevant information for project?
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