Phase 3 Pilot Phase Questions and Answers: updated 7t January 2022

Ref Question Answer

First release 14th July 2021

PiQA1 Related to the reserved budget for Practitioners to travel. Considering publicity events there is no fixed schedule at this time. We expect to
Document: CALL-OFF INSTRUCTIONS DOCUMENT confirm publicity events at the start of the phase 3.
FOR APPOINTMENT TO A PHASE 3 SPECIFIC CONTRACT
UNDER BROADWAY PCP FRAMEWORK AGREEMENT With regard to demonstrations and trials, the only demonstrations will be carried
page 8 out for TVC during 21st March — 1st April 2022 as specified in 10 Appendix 1 Time

schedule for Pilot Phase (estimated).

Question: How many events are planned? Is there a more detailed Practitioner evaluation trials are expected as specified in document mentioned
schedule for demonstration and trials (especially for June/July)? above. PEVT and PEPoCs will determine trial scope and schedule during phase 3.

Please note, as defined throughout TD2 and specifically on page 46 'Operational
mobility should be offered as a service that can be used by practitioners to
evaluate the solution without significant involvement of the BroadWay suppliers.

PiQA2 09 Appendix 1 Time schedule for Pilot Phase (estimated) PEVT and PEPoCs will determine trial scope and schedule during phase 3 as
described in TD2, 2.2.11 Objective 11: Practitioner evaluation.
The 8 Use cases in TD2 for evaluation inherit several cross-country
activities, but the majority of use cases is still very local - how many
events and in how large areas are planned?

PiQA3 09 Appendix 1 Time schedule for Pilot Phase (estimated) Your concerns are noted and will be considered and notified at the begining of
phase 3.
Milestone on 4 Feb 2022 to deliver the D3.1:
Statement: We consider this not feasible as an experience from Phase
2 where there were almost the same deadline (end of January 2021)
but started in July 2020 (now in October 2021). That will more effort in
a shorter time span., especially the PoCs need to agree how to
technically connect the solutions first, then to work out and agree the
test cases
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PiQA4 09 Appendix 1 Time schedule for Pilot Phase (estimated)

Question: When is the cross-connect testing planned, as there is no
indication in the schedule. Is

cross-connection part of the demonstration in 21 March - 1 April 2022

or only during the trials for

practitioner evaluation in June/July 2022?
PiQA5 08 Schedule 1 TD2 Pilot Call-off (TD2Pi), PEArl
Question: Is it expected that the whole country or areas of different
countries shall be covered for trials?
PiQA6 08 Schedule 1 TD2 Pilot Call-off (TD2Pi), 2.2.10 Objective 10, Tv3
Please confirm:
a) We expect that cross connection for testing will be executed only
with ONE other consortium.
b) We anticipate that the proposed setup of one consortiums can be
used independently, but also used in cross consortia concept.
Question: if assumption b) is confirmed: shall both "modes" be
supported at the same time or in
different time frames?
PiQA7 08 Schedule 1 TD2 Pilot Call-off (TD2Pi), 2.2.7.1 (AEs)
Question: Please clarify the exact scope of the "engage with external
application developers" also in respect to anticipate budgets. Please
clarify also the time frame, when their SW results are to be delivered
and based on which requests/Interactions, as this is not clearly

indicated. Please clarify if and if yes to which extend the individual
consortiums shall support third party developers
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Whilst cross conencting must be operational for Practitioner evaluation trials, it
must be tested in advance and demonstrated to TVC in time frame 21st March —
1st April 2022.

Please describe the best coverage that you can achieve in your proposal under
PEAr1l.

Considering a) yes within Broadway, but standardised operation should be
assured allowing for cross connecting with other potential solutions later in
production system beyond BroadWay

Considering b) yes within Broadway. The question of modes supported of
different time frames can not be answered at this time. This could be an agenda
item for discussion between OmPoCs and TVC.

The scope and timeframe of engagement with external application developers is
entirely open to your proposal.
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PiQA8 08 Schedule 1 TD2 Pilot Call-off (TD2Pi), 2.2.7.1 (Aes) Your statement is noted.

Statement: If 3rd party developers create apps to be used on the
mobile devices, the consortium
cannot be responsible for potential security gaps created by these apps

PiQA9 08a Annex 1 to TD2Pi Tv3 cross connecting capability Please check clarification PiCL1.

Statement: We understand, that is is an informative document, still
please keep in mind, that all 3 countries are "MCS France" and that we
will need to assume standardised IFs, KPIs etc. for the yellow and blue
connections between countries in order to achieve interoperability and
operational cross connecting solutions

PiQA10 08a Annex 1to TD2Pi Tv3 cross connecting capability This could be an agenda item for discussion between SecPoCs, OmPoCs and TVC.

Question: What level of security do you expect the cross connection
will have to provide? Because the API has to be supported by two
providers this cannot be simply decided by a single consortium but this
needs mediation. There could be transport level or application level
encryption involved. Keep in mind encryption may reduce end to end
performance especially when a bottleneck - like a transfer point
between networks - is involved

PiQA11 08 Schedule 1 TD2 Pilot Call-off (TD2Pi), 2.2.11.1 Please check clarification PiCL2.
In this chapter (blue part) you make reference for the document PEVT,

Annex 3 to TD2Pi Wildfire senario, KPIl, Questionnaire. However, the
document is not provided with the RFQ. Please provide this document.
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PiQA12 08 Schedule 1 TD2 Pilot Call-off (TD2Pi), 2.2.10.1
As stated in Tv3:
In the additional clarifications provided with the Phase 3 documents
you indicate that the cross connecting scenarios are to be developed by = "To achieve Tv3 — Cross connecting capability — Pan-European Architecture has to
the TvPoCs. However, in chapter 2.2.1.1 PEAr6 PPDR you state that this = be taken into account with an emphasis on sub-objective PEAr6. Meetings
is the role of the OmPoC. Please clarify the roles of the TvPOC and between TVC and Operational Mobility Point of Contact (OmPoC) will discuss and
OmPoC especially in this regard. reach an agreement on the scope of cross connecting capability. TvPoC's task is
demonstration of Tv3."

Testing scenarios with regard to cross connecting are the role of TvPoCs.

PiQA13 09 Appendix 1 Time schedule for Pilot Phase (estimated) We provided this meeting time for information only. No attendance is expected
from potential Phase 3 Contractors.
In document 09 Appendix 1 Time schedule for Pilot Phase
(estimated)” there is a date 30th August 2021 10:00-11:00 described as
“PEVT meeting: update”. Please note that this meeting is scheduled
before any award to the consortium PePoC is representing. Please
acknowledge that this meeting will be foreseen only shortly after
award notification

PiQA14 08 Schedule 1 TD2 Pilot Call-off (TD2Pi), 2.2.11 Objective 11, page 44, Please see PiCL2.
10th paragraph

In the document “08 Schedule 1 TD2 Pilot Call-off (TD2Pi)” in the
chapter 2.2.11 Objective 11: Practitioner evaluation at the page 44, the
10th paragraph says: “An informative document accompanies this call-
off, to illustrate the current status of PEVT, Annex 3 to TD2Pi Wildfire
Scenario, KPIs, Questionnaire.” Could you please explain the meaning
of this sentence? Which document does this sentence refer to?
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PiQA15 08 Schedule 1 TD2 Pilot Call-off (TD2Pi), 2.2.10 Pilot demonstrations and trials (TD2, 2.2.5.1 Operational mobility as a service)
must be fully tested and trialled at TRL8. Services already demonstrated in Phase
Intensive common and specific tests have been performed during 2 do not need to be explicitly demonstrated in Phase 3 unless specifically
Phase 2 to prove different functionalities and capabilities. Phase 3 will requested from TVC in discussion with TvPoCs.
open a new horizon for cross connecting services between different
consortia. Taking into account that focus will be on cross connecting
capabilities we consider the services that have already been
demonstrated in Phase 2 will not be subject to new testing (please note
that Practitioners can still make use of all the features and
functionalities described in Phase 2 - we do no exclude any of them
from the scope). Now our consortium effort will be focused on new
scenarios that are highlighted in Phase 3. Please acknowledge this
view.

Updated 21st July 2021

PiQA16 00 Call-off phase 3 We acknowledge that details of a consortia's BroadWay solution will not be
Instructions for statement page 9 shared publicly without agreement with contractors.

Please clarify the meaning of the following sentence "You are asked to = Please provide a statement that you are comfortable to be made publicly
submit a half page statement which will be made publicly available, available (e.g. on the BroadWay website).
describing how operational service will be provided in the Pilot Phase
3, reflecting on the new chapter Chp 2.1.1 in TD2Pi. This will be for
public use and will be marked as pass/fail by the TVC." We understand
that we need to provide you with a description. However, all provided
information is provided under NDA with you as procurer and not
assumed to be shared with the general public. Please acknowledge that
our answers to this RFQ will not be shared with the general public and
clarify what you mean. No information can be shared beyond the group
of procurers unless with explicit permission.
PiQA17  As 55pages for Annex G (technical Offer) are very limited, are we As stated in 00 Call-off phase 3 instructions document, under 3.3 Technical
permitted to place / use references of pervious deliverables (final Section of the Offer:
reports of phase 2) for further readings/explanations to specific topics? = Technical Offer for Phase 3 (page limit is 55 pages maximum)
- Provide concise answers in order to fulfil sub-objectives.
- Cross references to previous deliverables are not allowed.
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Updated 16th November 2021

PiQA18 Practitioner evaluation in phase 3- will it be on the cross connected In TD2 Pilot Call-off (TD2Pi), section 2.1 it is stated: "to separately develop their
platform or on individual solution platform. instantiations of the pilot and then working together to provide a single final
Pilot."

Practitioner evaluation pilot services three purposes:

¢ guidance to TVC on individual contractual success of phase 3 Practitioner
evaluation Objective

* to experience the utility of operational mobility capability and initially start to
consider the impact on standard operational processes

* to provide feedback on the utility of operational mobility capability

The scope of cross connected operational mobility pilot will need to be defined.
We must be aware of any limitations on the individual functionalities that may be
result of cross connected solution compared to functionalities which may be
possible only in individual solution. With this information we can assess whether
the evaluation will be most effective with the cross connecting pilot or whether
or individual solution should be evaluated individually. Our preference is to
evaluate the cross connected pilot to the best showcase operational mobility
capability to maintain pan-European political support for BroadWay and towards
the live BroadNet system.

Updated 7th January 2022

PiQA19 As far as we understand, a consortium in BroadWay can only change Please refer to TD1, section 2.8.1, 2.9. The example given appears to be regular
members between phases when answering a tender for a future phase. ' purchase of product or service which should be covered within your own budget.
This requirement does not apply to additional activities supported third = If there are any specific concerns, please provide details.
party suppliers (e.g. HW transport of systems to trail locations etc.).
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PiQA20  As far as we understand, all member organizations (partners and In principle there is no limitation if this is a regular product purchase.

subcontractors) of a consortium have to be owned and / or its head Please contact your Security Assurance Point of Contact regarding any potential
guatre must be in a European state. This requirement does not apply to = high risk supplier issue if any hardware or software is needed specifically to
simply third-party suppliers (e.g. ordering third party server HW, address BroadWay objectives and requires modification. Modification or
operating systems etc.). configuration could be considered as results of your work and therefore could be

considered to be subject to the Compliance Criteria control requirements (see
TD1 article 5.4 C) and E)).
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