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Appendix 6: D3.1 Pilot Implementation Report and Test Plan 

(as referred to in Section 3.5, RFT- TD1) 

 

 

Table of contents 

1. Showcase Mission Critical Services overview– Final prototype solution 

1.1 Networks 

1.2 Applications 

1.3 Devices 

1.4 Security 

 

2. Description of implementation 

2.1 Overall approach of prototype implementation (assumptions, dependencies) 

(We would like to see the approach based on functional/technical showcases. This 

must be aligned with Practitioner Evaluation Team (PEVT)). 

Initial list is given as follows: 

 National group working in home country  

 National group working in home country and in visiting country  

 Pan-European group (group between several countries and/or EU agencies) 

created in SpiceNet hub and communication established between users no 

matter where they are 

 Device provisioning  on home network 

 Device provisioning on SpiceNet Hub 

 Control room applications and interfaces for Pan-European groups and 

users 

2.2 Roadmap for functionalities under development 

3. Technical Validation of prototype  

General instructions for the response:  

All responses to defined objectives and sub-objectives must be provided under the relevant chapter/sub-

chapter as outlined in the table of contents. Additional chapters are allowed to be added, provided they are 

clearly marked under the appropriate chapters or at the end of the Table of contents. References between 

chapters are allowed but should be kept to a minimum allowing each sub-objective to be individually 

assessed. (Page limit TBC) 
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3.1 Possible barriers, limitations and mitigation for each test, including 

functional/technical showcases 
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This “D2.1) Prototype implementation report and test plan will have a reference to the high level 

design and low level design as described in “Bi- monthly Prototype Description Template“. 
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