Phase 2 Prototype Call Off Questions and Answers — 6" April 2021

Ref

Question

First release 7th May 2020

QA1

QA2

QA3

QA4

6" April 2021

Please provide a definition or reference to 3GPP standards for
“Secure MVNO”. What are the key elements which we need to
provide with our solution?

Please provide a definition or reference to 3GPP standards for
“MOCN”. What are the key elements which we need to provide
with our solution?

Many Dimensioning and Scaleup information are requested in the
new tender. To provide adequate response, we need current and
forecasted/predicted usage information. Can you provide these
information?

Is a consortium allowed to purchase devices (mobiles) and use for
testing in phase 2 or 3, that are manufactured by a partner of
another consortium?

BroadWay Confidential

Answer

Secure MVNO refers to classical MVNO operating model with additional
security and resilience generally addressing public safety needs as reflected
by the BroadWay objectives.

For MOCN there are 3GPP references: TS 23.251, TS 23.122, TR 22.951. To
summarise the concept, it simply means sharing the eNodeB and the
spectrum and routing traffic to the right EPC according to the PLMN.

Forecast and predicted usage of information is not available for release.
Please make appropriate and justifiable assumptions.

In principle there is no limitation if this is a regular product purchase and use
of those devices. Risk should be assessed and recorded in case there may be
a need for new development of the device(s) and/or related device software
development needed specifically to address BroadWay objectives.
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QA5

QA6

QA7

6" April 2021

We assume that testing in phase 2 will be done as proposed in our
design with the tools we have proposed. Is this assumption
correct?

Do we need to foresee participation of the TEV or of the
practitioners for the testing in phase 2? Will they come to our
testing venue? Is there a schedule for our consortium?

Is cross consortium testing required in phase 2 already? Or is it
only for phase 3?

How, when and where will the cross-consortium testing be done?
Will this be a single event at one location (where?)?

When shall these tests be planned if they are needed for phase 2?
Who is in charge of organizing them?

Who decides what equipment and interfaces shall be provided?
These assumptions will have an effect on the required budget.
We assume the plugtests style event is for the cross-consortia
testing only. Is this assumption correct?

To allow cross-consortium testing one agreed common frequency
band is necessary. Who is in charge of selecting the frequency and
who will provide the frequency licenses?

BroadWay Confidential

Yes, just a reminder that testing has to be independent and impartial. During
the prototype phase, dialogue between independent and impartial
subcontractors for Technical validation and TVC will be established
(reference: TD2Pr, section 2.2.10.1 Tv- Technical validation, sub-objective
Tv3).

We assume that question refers to TVC. Interim demonstration in November
2020 and your Final demonstrations of prototypes in April 2021 will be
presented to TVC and members of PEVT. Specific details will be planned
between PEVT and your practitioner point of contact. (reference: Call off RFT
phase 2)

The potential for Plugtest style events will be discussed between between
independent and impartial Suppliers for Technical Validation and the TVC.
Please refer to TD2Pr, 2.2.10.1 Tv-Technical validation, sub-objective Tv3.
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QA8

QA9

QA10

QA11

QA12

6" April 2021

To our understanding the scope of the testing will be agreed in
June and September with the TEV and practitioners. For our
budgetary offer it is important to understand which elements of
our design will be in or out of scope of the testing. Can you give
guidance what are the main focus in this phase according to your
practitioners?

A new requirement regarding risk assessment was put under Tv3
Plugtests style events. Please explain how the risk assessment and
the PlugTest style event are related: What are the budgetary
assumptions of those plug tests ? Assuming there are 3 prototypes,
are you talking of a single event organized in a single place that will
allow practitioners to roam and inter connect on the 3
environments ?

Do the practitioners want to use the toolset as we proposed in our
design for the practitioner support? Do we need to provide these
tools also to the other consortia (assuming a common testing
approach is necessary to compare results)?

To our understanding BroadWay will provide the standardisation
expert for 3GPP participation. Is this assumption correct? And if
yes, the person in the subcontractor page is given or is a contact
person of the consortium who will work together with the expert?
We understand that the contact information for the "Standards" in
Annex C is a contact from our consortium and does not have to be
a (new) subcontractor (as the Annex C would imply).

We expect that the 50.000€ for this Standard Experts cover all
costs whatsoever (including travelling, logistic etc.) Is this
assumption correct?

BroadWay Confidential

Please refer to TD2Pr, section 2.2.10.1 Tv-Technical validation and section
2.2.11.1 PREv- Practitioner evaluation. Meetings will be held between TVC
and your points of contact to determine the scope of technical validation
and practitioner evaluation.

Please anticipate any aspects of your architecture may limit interoperability
with alternative architecture and implementations taking into account the
scope of 3GPP standards. Regarding the scope of PlugTest style event, please
refer to answer QA7.

Please refer to TD2Pr section 2.2.11.1 PREv- Practitioner evaluation.
Meetings will be held between TVC and your points of contact to determine
the scope of technical validation and practitioner evaluation and use of
available tools.

BroadWay will provide the standardisation expert for 3GPP participation
who will work with your point of contact. Your point of contact does not
need to be independent and impartial, please see clarification CL1.

Yes, the assumption is correct.
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QA13

QA14

QA15

QA16

QA17

QA18

QA19

6" April 2021

Is the security assurance role in Annex C only a contact which we
need to provide (similar to the contact for Standards), or is this a
new person which we need to subcontract? What are the tasks of
the security assurance person?

In which 3GPP working groups will the standards expert
participate? Will we have to consider any output from the
standardisation efforts in phase 2?

As practitioners contact is planned for September for defining
testing: Can test cases can be altered regarding e.g. location as
long as the complexity and KPIs are kept? Can we focus on certain
Use Cases in phase 2?

Are there contact persons by ASTRID or BroadWay Secreteriat
planned for project management and technical management? We
see this a very beneficial through the phase 2.

Regarding PEAr1, can you confirm that the radio coverage criteria
is made of the number of countries in which the practitioners will
be able to find a cellular radio access through any registered
mobile radio operator? How do you foresee this as part of the
phase 2 prototype phase?

The RFT asks for reservation of a promotion budget. One event is
mentioned. Are there other events for which a budget needs to be
allocated? How many? Which? Where? When? The same budget
allocation amount shall be equally defined for all consortia.

Is eMBMS a new requirements which needs to be implemented in
the prototype (refer to DEs1)?

BroadWay Confidential

The contact point for Security assurance relates to sub-objectives PESAr13
Software Quality Assurance and PESAr15 Harmonised Security Assurance
which should represented by independent and impartial subcontractor.

The scope of standardisation activity will be determined between
standardisation expert and your standardisation point of contact. Any
potential standardisation activity required to support your solution should
be identified.

The definition of Practitioner evaluation will be determined between PEVT
and your point of contact. Please refer to TD2Pr, section 2.2.11.1 PREv-
Practitioner evaluation. Please refer to the outcome of PEVT meeting in
Dublin.

Yes, direct point of contact will be made during the kickoff meeting of the
phase 2.

The countries chosen for radio coverage should not be limited by location of
members of TVC and PEVT.

We only foresee this one event on the request of European Commission.

Please see clarification CL2.
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QA20 Can partners and/or subcontractors take part from the UK? With reference to https://www.ukri.org/research/international/ukri-
europe/, UK participants continue to receive EU grant funding for the
lifetime of individual Horizon 2020 projects, including projects finishing after
31 December 2020 when the transition period ends. Therefore, UK
participants can proceed to be involved in the BroadWay prototype phase.
We will notify Contractors if we receive any further updates.

QA21 Since Annex H is limited to 55 pages and a lot of information hasto  Yes, you are allowed to reference to D1.1.
be provided for Phase 2, are we allowed to reference D1.1 for
more details when it is relevant

QA22 Could you please also provide us with the word version of the Yes, please find attached TD2Pr in word version accompanying QA Response
document TD2Pr? on 7th May 2020. The PDF version provided in official languages through the
Belgian e-Procurement portal remains to be the only official version.

QA23 What is the procedure if, going into Phase 2, there is a change of Assuming there is no change in economic operator, for (1) and (2), please
(1) the person acting as the Lead Contractor of a Consortium in notify the BroadWay consortium by completing and submitting Part I1.B of
Phase 1 and the ESPD (Annex E in Call-off RFT) with your Offer. For (1), each consortia
(2) an authorised representatives for partners in Phase 1? should have their own internal procedure empowering the Lead Contractor

to sign official tender documents.

6" April 2021 BroadWay Confidential V1.12



UPDATED 8" May 2020

QA24 (i) What is the procedure for new members joining a consortium?
(ii) How does the authorisation period for a new member affect the
Offer?
(iii) Can a refusal for authorisation for a new member result in a
consortium being excluded during (1) the Call-off stage and (2)
Phase 27?

QA25 | In considering whether to add a new member, which
clauses/constraints can be considered in order to correctly classify
the new member as a partner or as a subcontractor?
QA26 In general, are new Members that improve the phase 2 project

appreciated ?

QA27 | Isit possible to include a new member that was part of consortium
that was not invited to participate in the call-off for Phase 2, but
has a contribution that was appreciated by the Group of

Procurers?

6" April 2021

BroadWay Confidential

(i) Please refer to clause 1.4 of the Framework Agreement and section 2.8.1
of TD&-RFT. We have addressed this for the Call-off stage in section 3.A of
the Call-off RFT, where you are asked to follow the instructions.

In addition, Lead Contractors are asked to please update Part VII: Consortia
Statement and/or Part VIII: Subcontracting Statement, as appropriate, of
your original Tender and submit it with your Offer.

(ii) Authorisation will take place during the evaluation stage of the Offers.
The BroadWay consortium will first consider replacement of consortium
member requests so that Offers can be fully evaluated. The PCe will be in
touch during this period if any issues arise.

(iii) (1) During the Call-off stage, this is dependent on the extent of the role
the replacement member plays in fulfilling the BroadWay Objectives and the
TVC's ability to evaluate the Offer. (2) Otherwise, it will broadly depend on
whether a Contractors’ contractual duty to carry out its obligations under
the Framework Agreement and Specific Contract is compromised, (see
clause 1.1 and 4.1 of the Framework Agreement).

For guidance, please see section 2.8, 2.9 and 2.10 of TD1-RFT as well as
relevant clauses in the Framework Agreement. In addition, please refer to
Part II.C and D of the ESPD for the administrative requirements.

Consortia should include appropriate skill set as and when required for the
work. The administrative process allows inclusion of new organisations that
should be approved on submission of ESPD.

Yes, it is possible for an operator that was not invited to participate in Phase
2 to join another consortium, which will be subject to the approval of the
Lead Procurer.
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QA28 Can Broadway consortium confirm that the budget for Practitioner
evaluation in Prototype phase of 25000 euro is the maximum
budget to be foreseen?

QA29 We understood that prototype phase (or phase 2) is indeed a
crucial phase for the technical In below copied section we read
that an appropriate budget should be allocated for face-to-face
meetings. Does this concern objective 10 only (meaning only for
the subcontractor responsible for this) or is it larger as concerns
both objectives 10 and 11.

QA30 Please clarify details of reserved budgets, reference: Prototype
Call-off RFT (ii.b, ii.c, ii.d) and the need for deduction.

6" April 2021

BroadWay Confidential

Yes, 25,000.00 EUR is maximum budget for Phase 2 for practitioner
evaluation.

Appropriate budget should be allocated for separate TVC (Objective 10) and
PEVT (Objective 11) face-to-face meetings. For schedule of face-to-face
meetings, please refer to TD2Pr, section 2.2.10.1 Tv- Technical Validation
and section 2.2.11.1. PREv- Practitioner evaluation.

With reference to Practitioner evaluation, it is intended how to centralize
coordination of budget to involve practitioners involving an equal
contribution from Contractors budget.

Regarding Standardisation reserved budget, BroadWay will hire
standardisation expert to support TVC. Please refer to TD2Pr, section 2.2.6.1
Ss- Standardised solutions. This expert will coordinate standardisation
activity related to the BroadWay challenge in collaboration with
standardisation point of contact from each Contractor. This expert will
actively provide contribution and attend appropriate standardisation
meetings as necessary to support common need to fulfil the BroadWay
challenge. The expert will be hired as independent and impartial
subcontractor acting on behalf of the Group of procurers with no conflicting
interest with any BroadWay Contractor or individual Group of procurers.

Actual costs will be calculated and deducted from the final payment at the
end of the phase with a clear breakdown of costs.

Promotion reserved budget this will not be deducted. Please see clarification
CL4.
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QA31 Can we request more clarifications on the design evaluation As stated in the Summary Reports, the majority of comments highlight
feedback? missing or incomplete information, weaknesses and shortcomings which
have to be provided in the Bi-monthly report in Phase 2, subject to a
It is important to understand your comments to adapt our design successful outcome in the Call-off stage. Prototype proposals should

to meet your expectations for our phase 2 offer. primarily address the Phase 2 Call- off documentation with reference to your
design.
QA32 We kindly ask you to give us the chance of a conference call with Regarding the Summary Reports for the End of Phase Report, in the interests
the reviewers and our consortium partners soon in of equal treatment and transparency, we are not in a position to
which the meaning behind comments can be discussed briefly. provide more detailed feedback (orally or in writing) with the

consortia. Please note that all feedback has been agreed unanimously by all
11 members of the TVC.

QA33 Isthere a possibility to extend the deadline for prototype proposal = We cannot extend the deadline and it remains fixed on 25th May 2020 at

submission? 12:00. Exceptionally we can except the documents only for the
administrative review of new/replacement consortia members no later than
Delays are being experienced to collect signatures and approvals COB Monday 1st June 2020 via secretariat@broadway-info.eu.

during COVID-19 curfew.

UPDATED 18" May 2020
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QA34

QA35

QA36

QA37

6" April 2021

In requirement Ss12 Broadway consortium is referring to a report
to be published in May 2020 outlining the requirements for the
semantic and syntactical interoperability for crisis and disaster
management.

However, when checking the provided link the only information
available is a project plan and no document with requirements is
available.

As the Ss12 is a mandatory requirement we obviously take your
request serious and want to address the requirement as good as
possible. However, without available information this is extremely
challenging to address within the short time frame of phase 2
bidding.

Please clarify on how to handle this requirement.

Regarding the meeting with PEVT in September 2020, will it be a
common meeting with Practitioner Evaluation Points of Contact
(PEPcC) from all selected suppliers or individual meetings between
PEVT and PEOPoC representing particular supplier?

Regarding monthly telcos between the PEVT core team and
Practitioner Evaluation Point of Contact (PEPoC), will they be
arranged separately for each selected supplier or jointly with
PEPoCs of all selected suppliers?

Who will be the host of the monthly telcos and the September
meeting (i.e. who will set-up the meeting agenda, moderate the
discussion, prepare MoMs, etc.)?

The CEN Workshop agreement referred in Ss12 was finalised in March and
was released publicly on 6th May. However, this has not yet been available
to download on the CEN website. Please find the published version attached.

The meeting with PEVT in September 2020 will be a common meeting with
Practitioner Evaluation Points of Contact (PEPcC) from all selected suppliers.
Provision will be made for individual discussion for topics specific to each
supplier team.

Monthly telcos between the PEVT core team and Practitioner Evaluation
Points of Contact (PEPoC) will be common, but with provision for discussion
separately.

Host of the meetings/telcos will be PEVT team, led by the Bavarian Red
Cross.

BroadWay Confidential V1.12



QA38

As the Trial Guidance Methodology was decided to be used for
Practitioners Evaluation of solutions in Broadway, could you
please:

a. confirm if the assignment of CM Practitioners and Solution
Provider roles in the table below has been done properly, and
b. indicate in the table below who (or at least which side) is
intended to play the other roles defined by TGM at trial
preparation stage.

Broadway side Supplier’s side
Trial Owner
Technical Cocrdinator
Evaluation Coordinator
Practitioner Coordinator
CM Practitioners PEWVT
Solution Provider X

UPDATED 15" July 2020

QA39

QA40

QA41

QA42

6" April 2021

Who is setting up meetings with PEVT/TVC and Technical validation
PoC (TvPoC) and Practitioner evaluation Point of Contact (PEPoC)?

In the 1st bi-monthly report, comments from the End of Phase
Report and from the evaluation of the Call-off Prototype Offers
have to be addressed. Please indicate the priority issues, as it is
imposible to address all in this short period.

What is the scope of demonstration in November 2020 (Interim
demonstration) and the demonstration in April 2021 (Prototype
demonstration)?

No assignment of roles has been made. A common approach will be
determined during the September and monthly discussions.

PSCE as the BroadWay Coordinator will be in charge of setting
meetings/telcos between PEVT/TVC and TVPoC and PEPoC.

Please focus on technical architecture - Appendix 2, and provide as many
answers as you can in the 1st bi-monthly report. Any outstanding issues,
which the TVC finds important, will be requested for immediate response.

The scope of the demonstration in November 2020 (Interim demonstration)
and the demonstration in April 2021 (Prototype demonstration) will be
defined gradually through telcos/meetings between the TVC and TvPoC.

BroadWay Confidential V1.12



QA43  What is the expectation of the D2.2 draft, which has to be A draft D2.2 has to be delivered for the Interim demonstration in November
delivered during the ongoing testing process? 2020. As testing is an ongoing process, the draft D2.2 will provide details,

which are at that time already defined in each consortia's prototype
solution. The testing document (common to all) is Annex D2.2 and it will
consist of the common approach, test and evaluation criteria across all 3
consortia.

QA44 What are the expectations for being successful vs. satisfactory? Payments corresponding to each PCP Phase remains subject to the same
process explained in the tender documents i.e. a consortium must achieve a
"satisfactory" completion of the deliverables and milestones for each Phase.
"Satisfactory" criteria is explained in section 8.4 TD1-RFT. "Satisfactory
"completion in each of the Phases does not mean "successful completion".
Eligibility for participation in the next Phase will be subject to "successful"
completion of the current Phase. "Successful" criteria is explained in section

8.6 TD1-RFT.
QA45 Who from the consorita should attend PEPoC/TVPoC As for Objectives: Technical validation and Practitioner evaluation involves
telcos/meetings? hired independent and impartial subcontractors, PEPoC/TVPoC
telcos/meetings should only be attended by those representatives from each
consortia.
UPDATED 21°* AUGUST 2020
QA46 The final prototype demonstration to TVC is scheduled for 12th- The following dates: 12th-23th April 2021 are reserved for final presentation of test
23th April 2021. We think that there is not enough time for results to the TVC. Representatives of PEVT may also attend. The final prototype
evaluation of results as deadline for the deliverable is 30th April demonstration does not affect the deliverable deadline - 30th April 2021, meaning
2021. that you should do testing and practitioner evaluation prior to the above

mentioned dates. Logistics of Practitioner evaluation will be discussed with your
PEPoC. EC obligations do not allow extension of the End of phase deadline. During
the dates 12th -23th April 2021 there will be agreed scope of prototype
demonstrations to the TVC to support final deliverables. No written feedback will
be made from TVC prior to submission of the deliverables of your Lead Contractor.

6" April 2021 BroadWay Confidential V1.12



QA47 With regards to the payment for phase 2 we would like to understand Payment in Phase 2 will be made in, in principle, in accordance with clause 2.3 of

the reporting requirement from Broadway consortium. Will Broadway the Framework Agreement (i.e. phased payments), which will reflect the price
consortium/GoP request for reporting with regards to the spend hours as ' submitted in the Offer. However, contractors are reminded of their continuing

a justification to the payment or will the payment be done according to obligations under the Framework Agreement, in that they must retain complete,
the submitted quotation? relevant and clear information as well as documentary evidence about the

allocation of monies paid by the Lead Procurer (clause 2.4). With this in mind,
please be aware that the Lead Procurer may request at any time such evidence that
the Contractor has used the amounts paid exclusively in connection with the
project (clause 2.7).

6" April 2021 BroadWay Confidential V1.12



UPDATED 8" SEPTEMBER 2020

QA48 We have successfully finished the phase 1.
This also means that we have the right to invoice 100% of the offered
price for phase 1.
We write you this email to communicate that each party within our
consortium will invoice separately according to the Tenderer
participation percentage as indicated in the submitted ESPD document.
As a lead tenderer we will provide you with one request/letter referring
to those separate invoices.
As you also know, our consortium also has the right to invoice 40% of the
price for phase 2 as the project has started already beginning of July
2020. As you also know, our consortium also has the right to invoice 40%
of the price for phase 2 as the project has started already beginning of
July 2020.
In case you would have a problem with this way of working, don’t
hesitate to get back to us.

QA49 What is the procedure for a new subcontractor joining a consortium?

6" April 2021

BroadWay Confidential

For clarity, please note that we will only accept one invoice per phased/Phase
payment from each Lead Contractor, upon verification of which, the Lead Procurer
will make a payment to the Lead Contractors. It is the responsibility of each Lead
Contractor to pay partners and subcontractors. You are reminded of the particulars
and your obligations under Clause 2 of the Framework Agreement, extracts of
which are copied below for ease of reference.
2.3 Payment for the Contractor's services for each Phase will be made
according to the following provisions:
(i) Payment schedule for Phase 1 will be:
100% of the Price offered by the Contractor shall be paid to the bank account
provided by the Contractor within 30 days from the date of receipt by the Lead
Procurer, of a correct and approved invoice, after the Lead Procurer declares the
satisfactory completion of Phase 1,

(ii) Payment schedule for Phase 2 will be:
40% of the Price offered by the Contractor shall be paid to the bank account
provided by the Contractor, within 30 days from the date of receipt by the Lead
Procurer, of a correct and approved invoice, after the Commencement Date of
Phase 2,
2.4 The Contractor accepts, upon first request from the Lead Procurer, to
provide the Lead Procurer with complete, relevant and clear information as well as
documentary evidence about the allocation of monies paid by the Lead Procurer.
2.5 Payments to Third Parties employed or hired by the Contractor, if any, shall
remain the responsibility of the Contractor who shall ensure that such payments
are made promptly and shall hold the Lead Procurer harmless against any claim of
such Third Parties.
Please include on each invoice the project name and the name, address and VAT
number of the Lead Procurer: A.S.T.R.1.D. SA Boulevard du Régent 54, 1000
Bruxelles, Belgium VAT No. BE0263893151.
According to clause 13.1.1 of the Framework Agreement, any changes to a
subcontractor must comply with section 2.9.1 of TD1-RFT "replacement of a
Subcontractor". To clarify on QA27, though it is possible for an operator that was
not invited to participate in Phase 2 to join another consortium, they can only join
as a subcontractor. Please notify us accordingly.
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QA50

QA51

QA52

QAS53

QA54

QA55

6" April 2021

Is there a procedure for notifying about changes in partners fees as
submitted?

Please clarify scope for Phase 2 and Phase 3 with regards to practitioner
evaluation.

Is SRE promotion event planned in November still valid?

When is it final prototype demonstration for TVC and Practitioner
evaluation in 20217

Is there any spare budget for Phase 27?

Please provide information what do you mean by: " We would like to
reiterate attention to the text of in Section 4 of the Prototype Call-Off
RFT. In some cases the highlighted text below is not fully addressed.
Please check and update your IPR declaration accordingly."

BroadWay Confidential

Whilst there is no set procedure to notify us, Contractors are reminded of their
continuing obligations under the Framework Agreement, in that they must retain
complete, relevant and clear information as well as documentary evidence about
the allocation of monies paid by the Lead Procurer (clause 2.4). With this in mind,
please be aware that the Lead Procurer may request at any time such evidence that
the Contractor has used the amounts paid exclusively in connection with the
project (clause 2.7).

Full practitioner evaluation will be carried out in Phase 3. We expect to invite a
limited number of practitioners for the demonstration in April 2021 to give their
assessment and opinion according to the scope as agreed between PEPoCs and
PEVT core team.

The SRE event is cancelled. Please use the reserved budget to prepare promotional
materials for your BroadWay solution. We will provide details of formats, duration
and materials to be produced in due course.

We have updated QA41.

Your TVPoCs will do the Technical validation before the final TVC/PEVT
demonstration. The following dates are reserved for the final demonstration to the
TVC which will have limited representation of the PEVT: 12th-23th April 2021 . This
demonstration gives you the opportunity to show the key elements of your solution
(including key tests) to the TVC and to gain practitioner opinion. The final prototype
demonstration does not affect the deadline: 30th April 2021. Please express your
preferred schedule through your TvPoC to ensure that all schedules are aligned
with all 3 teams.

There is no spare budget for Phase 2. We intend to reassess the need for a reserved
budget. As we progress towards understanding the scope of Standards and
Practitioner evaluation, we will be better placed to more accurately assess the
budget needed. We intend to assess this during October, and we will notify you of
any residual budget that might be available and conditions upon which it can be
used.

Some IPR declarations includes prior obligation and encumbrances. As requested in
our email 21 August 2020, subject: QA/1st Bimonthly/IPR: "we will invite all
successful Contractors to confirm that it will honour the contractual obligations
under Clauses 7.4 and 7.5 of the Framework Agreement and to explain how it
would do so despite such prior obligation or encumbrance". We expect to provide
feedback to all suppliers on the IPR declarations with the 1st bi-monthly report
feedback.
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UPDATED 30" SEPTEMBER 2020

QA56  Please explain roles and
responsibility sharing
among PEVT and PEPoCs.

6" April 2021

This question is also answered to PEPoCs as PEQA16.

PEPoCs

- to assist in the preparation of common practitioner evaluation approach, following the TGM.

- guide on the scope ad logistics of evaluation for their consortia's solution.

- to assist in the preparation of the common Trial Action Plan, and

- to prepare aspects of evaluation that cannot be common (prepare individual TAP if needed)
- PEPoCs are not involved in PEVT evaluation

PEVT
- to guide of preparation of baseline, gaps, scenario formulation, evaluation criteria and KPIs
- to carry out practitioner evaluation, and report to evaluation outcome to TVC (DEBRK)

DEBRK

- to coordinate PEPoCs in their role.

- to coordinate PEVT members to contribute to preparation and evaluation.
- to carry out analysis of evaluation outcomes and report to TVC

Continued on the next page...

BroadWay Confidential
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Roles through Phase 2 (Interim demonstration, Final prototype demonstration) and expectations for Phase 3:

November 20 - Interim Demonstration

DEBRK will observe practitioner specific aspects of demonstration and provide an opinion to the TVC. The goal is to inform the
refinement of the development of evaluation process which will be used in April. This can be considered to be similar to the Driver+
TGM Trial Integration Meeting.

April 2021 - Prototype Demonstration

A small representation from PEVT will attend if physical events are held. If online events are held, more PEVT members can join. An
evaluation will be carried out by the PEVT members in attendance following the evaluation approach that is defined.

DEBRK will analyse the evaluation outcomes and prepare a report to TVC that will be considered during evaluation of End of Phase.
PEPoCs are not involved int he evaluation, unless tools offered will be used. This can be considered to be similar to Driver+ TGM Dry
Run 1.

Autumn 2022 - PEVT Dry Run Evaluation

Large number of PEVT members - follow evaluation approach, with feedback to suppliers. This can be considered to be similar to
Driver+ TGM Dry Run 2.Spring 2022 - Full PEVT Evaluation

Fully tried and tested evaluation approach

Large representation from PEVT members

This can be considered to be equivalent to Driver+ Trial.

UPDATED 29" OCTOBER 2020
QA57  In mail from 5th October In mail from 23rd September 2020, Lead contractors were informed regarding dates for their Interim demonstration. We also provided
2020 sent to Lead suggested agenda. For the Interim prototype Demonstration slots, provide which tests will be demonstrated.
contractors, it is written
that 5 days prior to the date
of Interim demonstration,
Lead contractors need to
provide
¢ agenda for Interim
demonstration

What do you expect from us

regarding agenda for
Interim demonstration?

6" April 2021 BroadWay Confidential V1.12



QA58 Can you please clarify who secreteriat@psc-europe.eu is occasionally used for communications by PSCE Secreteriat, who assist in the coordination of
is behind these and which BroadWay.
ones we should put in ccin BWayTVC@psc-europecollab.eu is used internally to inform the 11 members of BroadWay TVC related to TVC activities.
our communication?

BWayTVC@psc- For lead Contractors and Points of Contact:

europecollab.eu secreteriat@broadway-info.eu remains the official email address of the BroadWay project. Please use this for all official
secretariat@psc-europe.eu  communications. Please refrain from using the above addresses unless replying to any specific request received from those
secretariat@broadway- addresses.

info.eu

QA59  Please provide the number | Expected number of virtual visitors for Interim demonstration will be 30-35.
of expected virtual visitors
for Interim demonstrations
from BroadWay side in
order to organize the
demonstration in the best
way.

QA60  For Interim demonstration, | If you are not providing your own link, PSCE can provide WebEx link.
will there be WebEx
available organised by
PSCE?
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UPDATED 8" January 2021

QA61 Current understanding is D2.1 has defined Table of content with clear instructions at the beginning of the document. To avoid cross reference, you may
that Objectives/Sub- add high level and low level design chapters from Appendix 2-Prototype Pilot Description Template. Information regarding
objectives, high level and Objectives/Sub-objectives should be provided in D2.3 (all Objectives except Technical validation) and D2.2 (Technical validation).
low level design should be Any updates for D2.1 after submission on 29th January 2021, can be identified in D2.3 according to General instructions for the
in official document D2.1. response at the beginning of the document.

Please confirm, but in this
case, what about the
updates after January 29?
QA62 Please provide details for Cross connecting event will be in Phase 3. Details will be provided.
Plugtest Style event.
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UPDATED 10" February 2021

QA63

QA64

QA65

QA66

Standardisation: no expert
announced. (1,5 years
release live span in 3GPP,
changes needs 2 release
until in the field)

Security: Security event is
cancelled (not transformed
into online event) and no
feedback on our concept

IPR change requests are
delivered with feedback on
7.12.2020 (instead 17.11. of
original project plan),
clarification requests have
not been answered yet. All
these changes cannot be
executed in this short time
pan

We would prefer an open
session for discussing the
exceptions (level of detail,
format)

6" April 2021

Our standardisation expert was no longer available when we intended to initiate this activity. Please see the description provided
in 3rd bi-monthly feedback in section 'Reserved Budget and April Demonstrations':

"Reserved Budget and April Demonstrations

Considering reserved budgets for our common standardization expert, please prepare a costing for reuse of this reserved budget
to help better prepare your solution for online/hybrid demonstration. You may consider:

e Measures to Improve the efficiency of the solution

e Further work on the common test plan

* preparation due to online prototype demonstration, and distribution of

» Preconfigured UE devices, and/or online access to components

¢ Preconfigured network components

¢ Adding more sites to the demonstration"

Reserved budgets for the SRE Event should be used for the preparation of the PSCE conference session on 19th January 2021.
Associated costs should be presented in you final invoice.

Please see section IPR provided in 3rd bi-monthly feedback:

"We are consulting with our legal team and will make any additional request for clarification at a later date. Please provide
updates as necessary during your work and at the end of phase according to Framework agreement article 7.2.2."

This will be facilitated and as describe is provided in 3rd bi-monthly feedback in section 'General notes to all contractors":
"Request has been received from lead contractors to hold a direct dialogue with TVC so as to better understand the context of
TVC feedback and other programme issues such as IPR declarations. TVC support this. An agenda will be prepared, and offer will
be made for a timeslot within February. "
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QA67

QA68

QA69

QA70

Practitioners have not
responded yet or opened
the dialogue with PEPoC

Structured documentation
of the TGM steps, outputs

of the steps, skipped steps,
open steps, planned steps

for phase 2 and phase 3

Final agreed list of SMART
KPIs for the TGM process
(work in progress in PEVT)

Usage of the DRIVER+ tools

6" April 2021

Feedback will be explained during the next PEPoC Telco on 21st January.

As explained in the PEPoC meetings, the steps can be found in the TGM handbook as well as on our working space, where the
single steps are clustered and sorted according to the TGM pattern. PEPoCs are welcome to make progress and suggest
improvements to any of the TGM steps at any time. We welcome a proactive approach.

We agreed in the PEPoC meeting, that the KPl document should be a “living” document -constantly being updated, as the
solutions are further developed, and the circumstances of the evaluation are likely to change due to the COVID Situation.

We agreed in the PEPoC meeting, that we will only use the tools, that fit the purpose. The Driver+ project had a different scope,
so it is not possible to adopt the tools identically.

Also answered through PEQA24:

Please refer to earlier questions PEQA2 : Discussion was held with Adam Widera to gain access to these tools. The choice of tools
and use will be made by the PEVT Core Team/PEPocS, and PEQAA4 : Different tools will be offered by different PEPoC teams and
the Driver tools are also potentially available. The evaluation approach and criteria should be common to allow comparable
evaluation of each BroadWay solution. Tools to assist evaluation can be different but care must be taken to ensure that
members of the PEVT, who will evaluate BroadWay solutions, are not distracted by use of different tools. Their role is to evaluate
the BroadWay solution, and not the evaluation tools themselves.

PEVT Core will not suggest nor obtain specific tools. PEPoCs are free to suggest available tools and use thereof which should be
agreed with PEVT Core team taking into account the concerns raised regarding comparable evaluation and distraction from use
of different tools; described in PEQAA4.
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QA71

QA72

QA73

QA74

QA75

Timing of practitioner
evaluation, technical
validation, results analysis,
test report creation in April
2021

Little and unclear
communication from PEVT
towards PEPOCs

Unclear about preparation
steps and available results
of TGM process
preparations

Unstructured way of

working in PEVT

Little progress between
PEVT meetings so far

6" April 2021

Just as everyone else, we are faced with extra challenge of the COVID situation. All plans made need to be evaluated and
adapted according to the current situation

Also answered through PEQA13:
Please refer to QA53 sent to Lead contractor on 8th September 2020.

QA53:

Your TVPoCs will do the Technical validation before the final TVC/PEVT demonstration. The following dates are reserved for the
final demonstration to the TVC which will have limited representation of the PEVT: 12th-23th April 2021 . This demonstration
gives you the opportunity to show the key elements of your solution (including key tests) to the TVC and to gain practitioner
opinion. The final prototype demonstration does not affect the deadline: 30th April 2021. Please express your preferred
schedule through your TvPoC to ensure that all schedules are aligned with all 3 teams.

All communication is transferred via the BroadWay Secretariat as and when necessary, considering the schedule of telcos and
work.

As explained in the PEPoC meetings, the steps can be found in the TGM handbook as well as on our working space, where the
single steps are clustered and sorted according to the TGM pattern. PEPoCs are welcome to make progress and suggest
improvements to any of the TGM steps at any time. We welcome a proactive approach.

As explained in the PEPoC meetings, the steps can be found in the TGM handbook as well as on our working space, where the
single steps are clustered and sorted according to the TGM pattern. PEPoCs are welcome to make progress and suggest
improvements to any of the TGM steps at any time. We welcome a proactive approach.

Please note that the activity of the PEVT and PEPoC operate at a different pace to TvPoC activity. PEVT activity seeks a structured
approach to practitioner evaluation with a goal to consider, to a large degree, the subjective opinion of a broad discipline of
responder practitioners. Technical validation is objective in the majority case, clearer to understand, with experienced
knowledge and expertise available.
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QA76

QA77

Travel budget for the
practitioner evaluation for
final demo, what will
happen with this if all
online?

No security activities with
customer / cross consortia
in project runtime so far
(needs decisions at early
state) inherits the risk of
changes that are costly or
not feasible later on.

6" April 2021

Please see the description in 3rd bi-monthly feedback in section 'Reserved Budget and April Demonstrations':

"Considering the reserved budget for Practitioner evaluation, some budget will need to be reserved for their time, even though
they do not travel. This will depend on the number of practitioners involved. Consultation with PEVT will be made to determine
the required budget."

Please see the description in 3rd bi-monthly feedback in section ‘Independent and Impartial subcontractor for Technical
validation (including Security assurance):

"Considering that common security activity will no longer take place, please ensure that your chosen independent and impartial
subcontractor for security assurance will provide their expert contribution regarding security assurance of your solution (Ref TD1
RFT section 2.10). Please identify who delivered contribution and provide final text in D2.3 under 2.3. Prototype Pan-European
Security Architecture. First draft can be provided in the following bi-monthly report."
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UPDATED 23" February 2021

QA78

QA79

QA80

QA81

QA82

QA83

QA84

QA85

Do you expect us to send mobiles to PEVT only, or
TVC as well?

Who will participate on premises?

Regulations are changing constantly; it is difficult
to state how many people we are allowed to invite
on site

How to do remote live demo?

We propose to have two or three sites to which
we can provide UE and remote access to the
systems.

Who of TVC (and PEVT?) is considering to come on
premises?

How many persons (min-max) from TVC and PEVT
are planned to be on premises?

How many persons (min-max) from TVC and PEVT
are planned to join remotely?

Why is TVC not in PEVT training? Does this
conclude that TVC members are not expecting to
use mobile for observation?

When do we get the delivery addresses for
potential PEVT participants that will use a mobile?

6" April 2021

Regarding provision of devices for remote participation in the demonstrations/PEVT evaluation. If you
decide to provide devices, it is your decision how you wish to distribute those between PEVT and TVC.

It is likely that we will not be able to travel in order to give equal attendance to all 3 supply teams. We will
confirm by 5th March 2021.

The context of remote live demo we consider TVC and PEVT will not travel and they will access from
where they are. In email sent to Lead contractors on 10th February 2021 we asked confirmation for
-provision of devices for remote participation in the demonstrations/PEVT evaluation. How many devices
are available, if any ?

-provision of online access to demonstration components. What online services are available, if any, and
how many can be given access ?

Please see QA79.

It is likely that we will not be able to travel in order to give equal attendance to all 3 supply teams. We will
confirm by 5th March 2021.

Remote participation

For TVC: minimum 25 and maximum 40

For PEVT: minimum 15 and maximum 30

EC Observers: max 5

PEVT training is to ensure that all members of PEVT are prepared for evaluation tasks. This may include
services and devices for which may be provided. Should the supplier wish to provide mobile devices and
access to mobile services to TVC, please accommodate any training in your TVC demonstration agenda.

PSCE will handle shipping the devices to participants. Please ship to PSCE by 24th March 2021. Devices will
be returned by the same effort. PSCE will collect and shipping returned the latest 7th May 2021.
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QA86  We understand that TVC will decide on common TVC has decided that they would like to see all tests demonstrated (common and specific) within the 8
(and consortium specific?) test cases and a hour schedule.
proposal
will come on February 19th, 2021. And it is the
TVC’s expectation that the execution should be
feasible
within a duration of 8h.
How is the share of CTC and STC (in %,in number
or in h) for the final demonstration?

QA87 Do you expect that we will repeat test cases (if TVC has decided that they would like to see all tests demonstrated (common and specific) within the 8
listed) in final demonstration, if we have shown hour schedule.
them successfully during interim demonstration?

QA88 Do you consider all mandatory common test cases = TVC has decided that they would like to see all tests demonstrated (common and specific) within the 8
for final demo? hour schedule.

QA89  We understand there were some considerationto = Despite the COVID situation we can confirm that we will not extend the BroadWay time schedule.
delay / extend phase 2. Please confirm: The
original timeline of July 2020 is valid without
extensions?
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UPDATED 26" February 2021
QA90  Is it possible to have additional telco after April Additional telco will be held the day after your April demonstrations.
demonstration in order to provide explanations? Specific details will be communicated individually.

QA91 | Please provide address of PSCE for shipping Address:
devices. PSC Europe
Rue des 2 églises, 39
BE 1000 Brussels

Please inform us when the shipment is arranged and when to expect arrival of devices.
Return address must be clearly identified.

QA92  Are there some specific requirements regarding Devices which will be shipped to PSCE for April Prototype demonstration has to be clearly marked with
labelling devices which will be shipped to PSCE? following information:
- Consortia,

- Name of device (according to PSRG WG International Fleetmapping v1.0-2.),
- Identification is it for PEVT or TVC use.

QA93  If we need to change agenda for April Please send any changes of agenda for April demonstration, one week prior to your demonstration.
demonstration when it is the final deadline for
that?

QA94  Regarding shipped devices for PEVT what is the Please set your devices so they are ready to be used.

background of PEVT users who will do evaluation. | PEVT members are either responders or those who provide communication for responders.

QA95  Where are practitioners who will carry out Please can you identify which countries are not supported by your solution.
evaluation? We will ensure that devices are not shared with those in unsupported locations.
QA96  Which recordings do you need from April Prototype demonstrations in April 2021 has to be live.
demonstrations? Please also provide recording of live demonstrations.

QA97  What is the structure of final deliverables D2.2 and ' Please follow guidance in the beginning of D2.2 and D2.3 and provided Table of content.
D2.3?
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QA98  Shall we provide details regarding prototype or Section 1"Showcase Mission Critical Services overview— Final prototype solution" in D2.3 should describe
final pilot solution in deliverables D2.2 and D2.3? any changes to your prototype description, which is given in the latest Appendix 2-Prototype Pilot
Description.
In D2.2 Prototype test results has to be provided.

QA99  Considering the limited time frame for Please consider that all tests should be carried out as mentioned in QA86, QA87 and QAS8S8.
demonstration is it possible that TVC prioritise We are reconsidering this following discussion during TVC and supplier dialogue in February week 22nd-
tests that would be demonstrated? 26th.

Our final decision will be provided on 5th of March 2021.

6" April 2021 BroadWay Confidential V1.12



UPDATED 16" March 2021
QA100 Will the dialogue continue regarding Plug test style
events (cross connecting) in phase 2?

QA101 Does the PEVT intend to send practitioners to
demonstration sites?

QA102 Mail sent from BroadWay Secretariat to PEPoCs on
3th March 2021: "It was agreed to have only an
online evaluation for the PEVT: no one will travel
for the demos. Therefore, the question of the tool
for gathering the feedback of the practitioners
could be simplified.

We would like to propose that we use only our
tool (Lime survey) to collect feedback on the KPIs.
This will be also easier for the practitioners.

Thank you to let us know your opinion."

Answer sent from Andrzej Adamczyk to BroadWay
Secretariat and PEPoCs on 9th March 2021: "As for
the observation gathering tool, the OST was used
in DRIVER+ project.

PentaTech could easily use it also in BroadWay
since we were involved in OST development.

But if the Lime is a preferred one, it is also OK for

us.

6" April 2021

As agreed between TVC and TvPOCs, cross connecting events will not take place in phase 2 and may take
place in phase 3. The scope of phase 3 will be made available to Contractors who are invited to submit the
Phase 3 proposal.

Unfortunately, the logistics of ensuring balanced attendance of PEVT members to all 3 demonstration
sites is proving difficult therefore PEVT demonstrations will be only online.

Considering the short time frame and necessity of the PEVT members to be coordinated by PEVT core
team, we prefer to use our own tool for April demonstrations.
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UPDATED 6™ April 2021

QA103 What is agenda for 3rd day of Prototype Agenda for 3rd day of demonstrations is not fixed. You can use the additional time to show more tests or
demonstration? It was mentioned that it is for present any other details related to your solution. TVC should also have an opportunity to ask questions.
additional tests and Q&A. Please provide more No verbal feedback will be provided from TVC and PEVT.
information.

QA104 Will the whole BroadWay Practitioner Evaluation The PEVT evaluation will only be attended by practitioners and observers who have signed a
Team (58?) be watching the trial? Or a recording? | Confidentiality agreement. Practitioners attend if they are available to attend all 3 PEVT evaluation.
Recordings will not be shared to any other practitioners or observers.

QA105 Who is doing the analysis of the trial results? Please see PEQA16 regarding the role of DEBRK.
DEBRK
- to coordinate PEPoCs in their role.
- to coordinate PEVT members to contribute to preparation and evaluation.
- to carry out analysis of evaluation outcomes and report to TVC

QA106 What is the analysis based on — just the The analysis will be primarily based on questionnaire. When questionnaire is filled from all practitioners
guestionnaire or also the practitioners experience  for all 3 consortia, a short debriefing of PEVT attendees with PEVT Core team will take place where we
and observations? expect to hear further verbal opinion of their experience and observations.
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