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Phase 3 Pilot Phase Clarifications — update 7" January 2022

Ref

Existing text/question

New text

Explanation of clarification

PiCL1

08a Annex 1 to TD2Pi Tv3 cross connecting
capability

Statement: We understand, that is is an
informative document, still please keep in mind,
that all 3 countries are "MCS France" and that
we will need to assume standardised IFs, KPIs
etc. for the yellow and blue connections
between countries in order to achieve
interoperability and operational cross
connecting solutions

Correct diagram is provided in Annex 1:

Diagram shows the incorrect
presentation MCS France for all 3
countries.

PiCL2

08 Schedule 1 TD2 Pilot Call-off (TD2Pi),
2.2.11.1

In this chapter (blue part) you make reference

This document is not provided
please discard the text.

for the document PEVT, Annex 3 to TD2Pi Questionnaire—Thisfile-consists-of widfire-
Wildfire senario, KPI, Questionnaire. However, | seenarios; KPIs-and-questionnaire-forprototype-
the document is not provided with the RFQ. demenstration—PEVT-will buldupen-the-werk
Please provide this document. alrcady carricd out in phasc 2.
Updated 16th November 2021
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As identified in 09 Appendix 1 Time

PiCL3 15 Appendix 6 D3.1 Pilot Implementation 15 Appendix 6 D3.1 Pilot Implementation Report | schedule for Pilot Phase (estimated):
Report and Test Plan (template) and Test Plan (template) TVC telcos with TvPoCs, OmPoCs,

Annex 1-7 to be developed during Phase 3 SecPoCs and StdPoCs are scheduled
Annex 1 Common test specifications for the first 4 months due to the
Annex 2 Specific test specifications deadline for deliverable D3.1 and its
Annex 3 Common security assurance aspects Annexes on 4th February 2022.
Annex 4 Specific security assurance aspects
Annex 5 Cross connecting specifications Annexes identified in D3.2 are part
Annex 6 Standardisation status (If there are of 15 Appendix 6 D3.1 Pilot
specifics for each solution, they may be added in | Implementation Report and Test
a separate annex (Annex 6a), reference to the Plan (template) and not D3.2 as
StdPoc telco on 27th October 2021) identified in 16 Appendix 7 D3.2
Annex 7 Practitioner evaluation action plan - Pilot Test Results (tbc)
common draft final

PiCL4 16 Appendix 7 D3.2 Pilot Test Results (tbc) 16 Appendix 7 D3.2 Pilot Test Results (tbc) Corrected list of Annexes of D3.2

This document will be prepared during phase 3.

Annex 1-7 to be developed during Phase 3
Annex 1 Common test specifications

Annex 2 Specific test specifications

Annex 3 Common security assurance aspects
Annex 4 Specific security assurance aspects
Annex 5 Cross connecting specifications
Annex 6 Standardisation status

Annex 7 Practitioner evaluation action plan

This document will be prepared during phase 3.

Annex 1-3 7 to be developed during Phase 3
Annex 1 Common test consortia's results

et
Annex 2 Specific test consortia's results

ot
Annex3-Commen-seetrity-assuranee-aspeets—

. .
I 3 . 25t
i ; 5 I 51. SHRE SE

Annex 3 7 Practitioner evaluation action plan -
common final

20t May 2022
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PiCL5

As identified in 09 Appendix 1 Time schedule for
Pilot Phase (estimated): TVC telcos with TvPoCs,
OmPoCs, SecPoCs and StdPoCs are scheduled
for the first 4 months due to the deadline for
deliverable D3.1 and its Annexes on 4th
February 2022.

Annexes identified in D3.2 are part of 15
Appendix 6 D3.1 Pilot Implementation Report
and Test Plan (template) and not D3.2 as
identified in 16 Appendix 7 D3.2 Pilot Test
Results (tbc)

15 Appendix 6 D3.1 Pilot Implementation
Report and Test Plan (template)

Annex 1-7 to be developed during Phase 3
Annex 1 Common test specifications

Annex 2 Specific test specifications

Annex 3 Common security assurance aspects
Annex 4 Specific security assurance aspects
Annex 5 Cross connecting specifications
Annex 6 Standardisation status (If there are
specifics for each soluton, they may be added
in a separate annex (Annex 6a), reference to
the StdPoc telco on 27th October 2021)
Annex 7 Practitioner evaluation action plan -
common draft final

Please refer to email [BroadWay] StdPoC telco
21.10.27 (minutes from StdPoC telco held on 24th
November 2021)

sent to StdPoCs and TVC on 24th November 2021

Main points are presented below:

"Based on the strategic information requested by
TVC, the limited time and the difficulty to align on
the content of common clauses, it has been agreed
that both Consortia shall be allowed to produce
separate documents.

The agreed structure will be as follows:

1. Introduction

2. Standards bodies, Processes, gap analysis
(including what has been done and what remains
to me done)

3. Conformance criteria, architecture, reference
points, interfaces, network elements, statement of
compliance (including roadmap)

4. Activities beyond standard

Annex 6a : specifics of each solution

Corrections and clarifications have been made:
-The deadline for submission is February 4th 2022.
-Efforts towards full standardization shall be

splitted into 2 sub-requirements:

- analyzing gaps and providing information on
whats has been done until now and what remains to
be done

- providing statements of compliance and
providing a roadmap to assess maturity of the
solutions

20t May 2022
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-Annex 6a will be used for any added-value
information not belonging to the agreed structure.

-If possible, drafts version of annex 6 may be
shared with TVC for review before next Telco."

20t May 2022 BroadWay Confidential V1.3



PiCL6

D3.2 Pilot Test Results has following Annexes:
Annex 1 Common test consortia's results

Annex 2 Specific test consortia's results

Annex 3 Practitioner evaluation action plan -
common final

Due date for D3.2 and its annex’s is 31st May
2022.

Practitioner evaluation trials (Forest fire, Drug
smuggling, Ferry fire) are distributed through
June and July.

In order to save some unnecessary urgency with
the Annex 3, those Annexes for each particular
trial should be submitted as a working document
with a deadline for 'final draft' on the Friday
before the relevant trial week.

The deadlines for Annex 3 'final draft' for each
trial:

Forest fire- 3rd June 2022.

Drug smuggling- 24th June 2022.

Ferry fire- 15th July 2022.

Its primarily important to have these as a
common record up to date for all trials before the
trials begin.

Final Annexes 3 can be delivered on the date of
end of phase deliverables on 19th August 2022.
Changes made to the final delivered version from
the final draft should be highlighted to indicate
items that changed before and after the trial
(except formatting changes).

This therefore removes to the focus towards
formal delivery on the 315 May 2022.

DEBRK will provide their inputs for Annex 3, one
week before the trial:

e 30th May 2022 for Forest fire trial

e 20th June 2022 for Drug smuggling trial

e 11th July 2022 for Ferry fire trial

20t May 2022
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Annex 1 - Corrected diagram for PiCL1

20t May 2022
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