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 Phase 3 Pilot Phase Clarifications – update 7th January 2022 
Ref Existing text/question New text Explanation of clarification 

 

PiCL1 
08a Annex 1 to TD2Pi Tv3 cross connecting 
capability 
 
Statement: We understand, that is is an 
informative document, still please keep in mind, 
that all 3 countries are "MCS France" and that 
we will need to assume standardised IFs, KPIs 
etc. for the yellow and blue connections 
between countries in order to achieve 
interoperability and operational cross 
connecting solutions 
 

Correct diagram is provided in Annex 1: 

 

Diagram shows the incorrect 
presentation MCS France for all 3 
countries.  

 

PiCL2 08 Schedule 1 TD2 Pilot Call-off (TD2Pi), 
2.2.11.1 
 
In this chapter (blue part) you make reference 
for the document PEVT, Annex 3 to TD2Pi 
Wildfire senario, KPI, Questionnaire. However, 
the document is not provided with the RFQ. 
Please provide this document. 

 

 
An informative document accompanies this call-
off, to illustrate the current status of PEVT, 
Annex 3 to TD2Pi Wildfire Scenario, KPIs, 
Questionnaire. This file consists of wildfire 
scenarios, KPIs and questionnaire for prototype 
demonstration. PEVT will build upon the work 
already carried out in phase 2.  

 

This document is not provided 
please discard the text. 

Updated 16th November 2021 
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PiCL3 15 Appendix 6 D3.1 Pilot Implementation 
Report and Test Plan (template) 

 
15 Appendix 6 D3.1 Pilot Implementation Report 
and Test Plan (template) 
Annex 1-7 to be developed during Phase 3 
Annex 1 Common test specifications   
Annex 2 Specific test specifications  
Annex 3 Common security assurance aspects   
Annex 4 Specific security assurance aspects   
Annex 5 Cross connecting specifications  
Annex 6 Standardisation status  (If there are 
specifics for each solution, they may be added in 
a separate annex (Annex 6a), reference to the 
StdPoc  telco on 27th October 2021) 
Annex 7 Practitioner evaluation action plan -
common draft final 
 

As identified in 09 Appendix 1 Time 
schedule for Pilot Phase (estimated): 
TVC telcos with TvPoCs, OmPoCs, 
SecPoCs and StdPoCs are scheduled 
for the first 4 months due to the 
deadline for deliverable D3.1 and its 
Annexes on 4th February 2022.  
 
Annexes identified in D3.2 are part 
of 15 Appendix 6 D3.1 Pilot 
Implementation Report and Test 
Plan (template) and not D3.2 as 
identified in 16 Appendix 7 D3.2 
Pilot Test Results (tbc) 

PiCL4 16 Appendix 7 D3.2 Pilot Test Results (tbc) 

This document will be prepared during phase 3. 

Annex 1-7 to be developed during Phase 3 
Annex 1 Common test specifications   
Annex 2 Specific test specifications  
Annex 3 Common security assurance aspects   
Annex 4 Specific security assurance aspects   
Annex 5 Cross connecting specifications  
Annex 6 Standardisation status   
Annex 7 Practitioner evaluation action plan 

 
16 Appendix 7 D3.2 Pilot Test Results (tbc) 

This document will be prepared during phase 3. 

Annex 1-3 7 to be developed during Phase 3 
Annex 1 Common test consortia's results 
specifications   
Annex 2 Specific test consortia's results 
specifications  
Annex 3 Common security assurance aspects   
Annex 4 Specific security assurance aspects   
Annex 5 Cross connecting specifications  
Annex 6 Standardisation status   
Annex 3 7 Practitioner evaluation action plan -
common final 

Corrected list of Annexes of D3.2 
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PiCL5 As identified in 09 Appendix 1 Time schedule for 
Pilot Phase (estimated): TVC telcos with TvPoCs, 
OmPoCs, SecPoCs and StdPoCs are scheduled 
for the first 4 months due to the deadline for 
deliverable D3.1 and its Annexes on 4th 
February 2022.  

Annexes identified in D3.2 are part of 15 
Appendix 6 D3.1 Pilot Implementation Report 
and Test Plan (template) and not D3.2 as 
identified in 16 Appendix 7 D3.2 Pilot Test 
Results (tbc) 

15 Appendix 6 D3.1 Pilot Implementation 

Report and Test Plan (template) 

Annex 1-7 to be developed during Phase 3 
Annex 1 Common test specifications   
Annex 2 Specific test specifications  
Annex 3 Common security assurance aspects   
Annex 4 Specific security assurance aspects   
Annex 5 Cross connecting specifications  
Annex 6 Standardisation status  (If there are 
specifics for each soluton, they may be added 
in a separate annex (Annex 6a), reference to 
the StdPoc  telco on 27th October 2021) 
Annex 7 Practitioner evaluation action plan -
common draft final 

 
Please refer to email [BroadWay] StdPoC telco 
21.10.27 (minutes from StdPoC telco held on 24th 
November 2021) 
 sent to  StdPoCs and TVC on 24th November 2021 
 
 Main points are presented below: 
"Based on the strategic information requested by 
TVC, the limited time and the difficulty to align on 
the content of common clauses, it has been agreed 
that both Consortia shall be allowed to produce 
separate documents. 
 
The agreed structure will be as follows: 
 
1. Introduction 
2. Standards bodies, Processes, gap analysis 
(including what has been done and what remains 
to me done) 
3. Conformance criteria, architecture, reference 
points, interfaces, network elements, statement of 
compliance (including roadmap) 
4. Activities beyond standard 
Annex 6a : specifics of each solution 
 
Corrections and clarifications have been made: 
    -The deadline for submission is February 4th 2022. 
    -Efforts towards full standardization shall be 
splitted into 2 sub-requirements: 
        - analyzing gaps and providing information on 
whats has been done until now and what remains to 
be done 
        - providing statements of compliance and 
providing a roadmap to assess maturity of the 
solutions 

 



20th May 2022 BroadWay Confidential V1.3 

    -Annex 6a will be used for any added-value 
information not belonging to the agreed structure. 
    -If possible, drafts version of annex 6 may be 
shared with TVC for review before next Telco." 
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PiCL6 
D3.2 Pilot Test Results has following Annexes:  
Annex 1 Common test consortia's results  
Annex 2 Specific test consortia's results  
Annex 3  Practitioner evaluation action plan -
common final 
 
Due date for D3.2 and its annex’s is 31st May 
2022. 

 

Practitioner evaluation trials (Forest fire, Drug 
smuggling, Ferry fire) are distributed through 
June and July.  
 
In order to save some unnecessary urgency with 
the Annex 3, those Annexes for each particular 
trial should be submitted as a working document 
with a deadline for 'final draft' on the Friday 
before the relevant trial week. 
 
The deadlines for Annex 3 'final draft' for each 
trial: 
Forest fire- 3rd June 2022. 
Drug smuggling- 24th June 2022. 
Ferry fire- 15th July 2022. 
 
Its primarily important to have these as a 
common record up to date for all trials before the 
trials begin.  
Final Annexes 3 can be delivered on the date of 
end of phase deliverables on 19th August 2022. 
Changes made to the final delivered version from 
the final draft should be highlighted to indicate 
items that changed before and after the trial 
(except formatting changes). 
This therefore removes to the focus towards 
formal delivery on the 31st May 2022.  
 
DEBRK will provide their inputs for Annex 3, one 
week before the trial: 

• 30th May 2022 for Forest fire trial 
• 20th June 2022 for Drug smuggling trial 
• 11th July 2022 for Ferry fire trial 
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Annex	1	–	Corrected	diagram	for	PiCL1	

 


